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BACKGROUND 

The Comprehensive Environmental Response, Compensation, and Liability Act (CERCLA) of 1980, 
commonly known as "Superfund," was established to clean up hazardous waste sites that threaten 
human health or the environment. The Superfund Amendments and Reauthorization Act of 1986 
(SARA), signed on October 17, 1986, amended CERCLA. The U.S. Environmental Protection Agency 
(EPA) has the primary responsibility for managing cleanup and enforcement activities under Superfund. 

The passage of SARA: 

!	 Reauthorized CERCLA for 5 years. A three-year extension to SARA was signed on 
November 7, 1990, and authorized CERCLA until 1994. [The Program was extended by 
Congress and reauthorization of the Program is currently being debated.] 

! Strengthened and expanded the cleanup program. 

!	 Increased the size of the Hazardous Substance Response Trust Fund. CERCLA authorized 
$1.6 billion for cleanup during the first 5 years. SARA provides for $8.5 billion during the 
second 5 years. 

! Established a new Trust Fund to clean up leaking underground petroleum storage tanks. 

Under Section 104 of CERCLA, EPA can act "whenever (a) any hazardous substance is 
released or there is a substantial threat of such a release into the environment, or (b) there is a release or 
substantial threat of release into the environment of any pollutant or contaminant that may present an 
imminent and substantial danger to the public health or welfare. . . “ CERCLA broadly defines two types 
of responses: 

! Short-term removal actions involving spills or other emergencies requiring immediate 
response. 

!	 Longer-term remedial responses aimed at providing more permanent solutions to problems 
at uncontrolled hazardous waste sites. 

EPA's Office of Emergency and Remedial Response (OERR) places a high priority on full 
implementation of the Superfund program. The task is challenging, requiring a working relationship 
between the Federal Government and the States, as well as a system of accountability to industry and 
the American taxpayer for the efficient and effective management of the two trust funds. The private 
sector has a key role to play in the implementation of CERCLA because much of the work will be 
performed by private contractors. 
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New Acquisition Strategy for Superfund 

As the current generation of Superfund contracts began to expire in FY’s 1998 and 1999, EPA 
developed a new Contracts 2000 strategy and implementation plan as a roadmap for future Superfund 
contracting. The Contracts 2000 effort began in October 1996 and was spearheaded by a cross-agency 
workgroup consisting of representatives from OSWER, OAM, OECA and the Regions. The effort 
encompassed plans for major multi-million dollar contracts supporting Headquarters and regional 
Superfund activities including site assessment, removal and remedial action, enforcement, analytical 
services, and Federal facilities. 

The central charge of the Contracts 2000 workgroup was to develop a strategy and 
implementation plan for the future that best meets program needs, while executing best procurement 
practices. The major goals of the effort were to: (1) strike the right balance between ensuring national 
consistency, while affording the regions the flexibility required to meet changing program directions, (2) 
expand the industrial base and introduce more competition into the Superfund contracting process, (3) 
increase socioeconomic firm participation in the Superfund contracting program, and (4) adopt new 
contracting vehicles and methods such as performance based service contracting, multiple award 
contracting, and fixed price contracting. The Contracts 2000 planning effort has been an open and 
inclusive process, as OSWER and OAM have held many forums with internal and external stakeholders 
to solicit their views. 

The Contracts 2000 effort has two components: strategy development and implementation. The 
Contracts 2000 strategy report and implementation framework were issued in 1999 and retain much of 
the current Superfund contracting infrastructure in place for the future. The workgroup has now moved 
into the implementation phase of this effort. During this phase, the Agency has determine specific details 
(such as number and type of future contracts and whether they will be national, regional, or zone 
contracts) for several contracts types including Emergency and Rapid Response Services (ERRS), 
Enforcement Support Services (ESS), Superfund Technical Assessment and Response Team (START), 
Environmental Services Assistance Team (ESAT), and Regional Oversight Contracts (ROC). In addition, 
the workgroup is developing a follow-on implementation plan for the Response Action Contracts (RACs). 
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Contract Opportunities Under Superfund 

Subcontracting opportunities are available under several current Superfund contracts. The 
contracts fall into six basic categories: 

!	 Removal Action:  Contracts to provide EPA regional offices with (1) technical and management 
assistance for the removal action program financed by the Hazardous Substance Response 
Trust Fund, the corrective action program financed by the Underground Storage Tank (UST) 
Trust Fund, and the Oil Spill Prevention Program under the Clean Water Act and (2) cleanup 
personnel, equipment, and materials for the removal program and corrective actions financed by 
the UST Trust Fund. 

Emergency and Rapid Response Services Contracts

Superfund Technical Assessment and Response Team Contracts

Site Specific Removal Contracts


!	 Remedial Response:  Contracts to provide EPA regional offices with technical assistance and 
resources for remedial investigation and feasibility studies; engineering services to design 
remedial actions; engineering evaluations and cost analyses for non-time critical removal actions, 
including issuing and managing subcontracts for construction of the selected remedy, and 
engineering services for construction oversight. Enforcement support is also provided with the 
oversight of the remedial investigations/feasibility studies, remedial designs, and remedial 
actions, and negotiation support; and other technical assistance, including community relations, 
sampling and analytical support, and pre-design investigations. 

Response Action Contracts 

!  Support Services:  Contracts to provide special technical support services to EPA regional and 
Headquarters personnel. Contracts cover safety and technical training, demonstration of new or 
novel technology, laboratory analysis and sample control, quality assurance, aerial survey and 
mapping, and remote sensing. 

Contract Laboratory Program 

Environmental Response Training Program Contract

Environmental Services Assistance Team Contract

Quality Assurance Technical Support Contract Contract

Remote Sensing and Mapping Support Contract

Response Engineering and Analytical Contract

Sample Management Office Contract


!  Technical Enforcement Support:  Contracts to provide technical support to EPA Headquarters 
and regional personnel to enforce CERCLA and the Resource Conservation and Recovery Act 
(RCRA). 

Enforcement Support Services Contracts 

!	 Policy, Program Management, and Administrative Services:  Headquarters contracts to 
support formulation of Superfund policy and implementation, as well as contracts for 
development and maintenance of automated data processing (ADP) systems and data 
handling services at Headquarters and the regional offices. 

Management and Analytical Support Contracts

Technical and Analytical Support Contracts

Technical and Analytical Support for NPL Sites Contracts
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OSWER Technology Transfer and Training Contract

OSWER Mission Support Contract 

RCRA/Superfund Industrial Assistance Hotline Contract


!  Other Contract Venues: State leads, under Cooperative Agreements, in which the State 
performs work with its own resources, or by contracting for needed goods and services with 
private firms. Also, EPA, in a cooperative effort involving a broad spectrum of government and 
private parties, coordinates all actions in preventing and preparing for oils spills to improve the 
effectiveness of oil spill responses. 

State/EPA Cooperative Agreements 
Oil Spills Program 
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Required Practices Concerning Subcontracts 

January 8, 1997 

PROCUREMENT POLICY NOTICE NO. 97-01 

SUBJECT: Required Practices Concerning Subcontracts 

FROM:	 Betty L. Bailey, Director /S/ 
Office of Acquisition Management 

TO:	 OAM Division Directors 
Regional Contracting Officer Supervisors 
Howard Corcoran, OGC 

SYNOPSIS 

SUMMARY: This Procurement Policy Notice (PPN) provides guidance on required procedures when 
consenting to subcontracts. This guidance addresses issues pertinent to both preaward and postaward 
subcontracts. 

EFFECTIVE DATE: Date of issuance (shown above). 

EXPIRATION DATE: Upon cancellation or until superseded. 

FOR FURTHER INFORMATION CONTACT: Paul Schaffer on (202) 260-9032, or GroupWise Schaffer-
Paul. [NOTE: As of August 19, 1997, Paul Schaffer’s phone number is (202) 564-4366; E-Mail address 
is schaffer.paul@epa.gov] 

DETAIL 

BACKGROUND 

In response to an Office of Inspector General (OIG) audit of subcontract awards by EPA prime 
contractors and EPA's oversight of prime contractors’ use and control of these subcontracts, the Office of 
Acquisition Management (OAM) agreed to issue guidance reminding contracting officers (COs) of 
required practices when consenting to subcontract. This guidance addresses issues pertinent to the 
preaward and postaward review of subcontracts. Subcontracts represent a unique contractual instrument 
in which the Government has no direct legal relationship with subcontractors, sometimes referred to as 
no "privity of contract" (defined as that relationship which exists between two contracting parties). There 
is essentially no relationship between the Government and its subcontractors. The prime contractor is 
selected for its technical and management abilities, including the right to manage the contract and 
subcontractors used in the performance of the contract. Prime contractors are responsible for planning, 
awarding, and administering subcontracts. However, COs play a key role in subcontract oversight, since 
they are responsible for the overall prime contract price and performance. COs are responsible for 
assessing the need for subcontracts, and the additional cost of subcontracting before granting consent. 
Before granting consent to a subcontract, COs review the adequacy of the prime contractor’s cost and 
price analysis, and determine whether the proposed subcontract costs are realistic for the work to be 
done. Finally this PPN addresses consenting to subcontracts. Specifically, this PPN clarifies and 
supersedes three practices identified in a June 8, 1994, OAM memorandum concerning subcontracting: 
consenting by letter, ceilings, and increasing the estimated amount of subcontracts. In addition, two 
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other practices regarding subcontracting consent are discussed: the role of the procuring contracting 
officer (PCO) and the administrative contracting officer (ACO) in the consent process, and the review of 
the proposed subcontract document. COs should refer to FAR Part 44 and this PPN for policies and 
procedures before granting consent to subcontract. 

ROLES AND RESPONSIBILITIES 

Before consenting to a subcontract, the CO reviews the request and supporting data and considers 
such factors as: technical need for services, compliance with the prime contract’s goals for 
subcontracting with small disadvantaged business and women-owned business concerns, adequacy of 
competition, responsibility of the proposed subcontractor, proposed type and terms and conditions of the 
subcontract, and adequacy and reasonableness of cost or price analysis performed. The project officer 
(PO) reviews the prime contractor’s request for subcontract consent, and provides comments to the CO 
on the technical need and appropriateness of the supplies or services, the reasonableness of the 
subcontract estimate in terms of level of effort, and types and quantities of proposed other direct costs; 
location, duration, number of travelers and purpose of proposed travel; skill level, labor mix, and direct 
labor hours to be expended; and the capabilities of the proposed subcontractor. 

REVIEW OF PREAWARD SUBCONTRACTS 

Preaward Team Subcontractors 

Preaward team subcontractors are competed as part of the original prime contractor’s proposal, 
which is subject to the competitive evaluation process. During preaward competition, the technical 
capability and costs of each prime and its subcontract teams are evaluated as a combined entity, which is 
evaluated against other prime offerers’ contract teams. Selection for award is based on the management 
abilities of the prime contractor, and the combined technical capabilities and price of the prime and its 
subcontract teams. The CO does not need to comply with FAR Subpart 44.2 at the time of contract 
award, since team subcontracts are competed for subcontract consent purposes as part of the 
contractor’s proposal, which is subject to the competitive evaluation process prior to award. Collusive 
Team Arrangements COs must be alert for restrictive bidding patterns where contractors may have 
agreements with other contractors not to compete or bid against each other for a prime contract to be 
awarded. In return, the contractor submitting a prime proposal may include other contractors as team 
subcontractors. For example, EPA contractors who are technically qualified to bid on the prime contract 
may choose to be proposed as a team subcontractor, perhaps at higher rates, and avoid the preparation 
of expensive prime proposals. Restrictive competition reduces the Agency’s assurance that it is 
obtaining the most technically qualified prime contractor at the best price to the Government. Whenever 
such an arrangement is suspected, it should be referred to the OIG, since such practices may be a 
violation of the Antitrust Act. 

II. REVIEW OF POSTAWARD SUBCONTRACTS 

Consent 

In general, unless consent requirements are waived as a result of the approval of the contractor’s 
purchasing system pursuant to FAR Subpart 44.3 or otherwise exempted under the applicable FAR 
subcontract clause, subcontracts awarded after prime contract award require CO consent, and are 
subject to the requirements of FAR Part 44, “Subcontracting Policies and Procedures.” FAR 44.202-2 
lists several factors the CO must review and evaluate before granting consent. Reviewing the proposed 
subcontract is necessary to assure the following: 

~ Was adequate price competition obtained or its absence properly justified? 

~ Has the contractor performed adequate cost or price analysis? 
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~	 Is there a sound basis for selecting and determining the responsibility of a particular 
subcontractor? 

~ Does the subcontract contain required flowdown clauses? 

Need For Subcontract 

COs responsible for subcontract consent shall confirm with the PO on whether the technical skills 
provided by the subcontractor are needed, or are already provided under the contract by the prime or a 
team subcontractor. COs are responsible for reviewing the reasonableness of rates proposed by post-
award subcontractors before granting consent to subcontract; prime contractors are accountable for 
performing cost or price analyses of proposed subcontractors. 

Competition 

If included in the contract, prime contractors must adhere to FAR Clause 52.244-5, "Competition 
in Subcontracting," where the contractor shall select subcontractors on a competitive basis to the 
maximum practical extent consistent with the objectives and requirements of the contract. COs may only 
accept justifications for sole source awards if the prime contractor provides substantive evidence that no 
other responsible party exists, or there are circumstances of unusual and compelling urgency. 
Statements of uniqueness, including requirements for geographical location, site specific experience, or 
that the offeror is the only available source, are not an acceptable justification for sole source 
subcontracting unless adequate documentation is submitted by the prime contractor. In addition, EPA 
experience or incumbent contractor status rarely should qualify as uniqueness under such sole source 
awards, absent other supporting factors. Further, lack of planning is not an adequate justification for sole 
source awards. COs are encouraged to work with the PO to allow prime contractors sufficient time to 
compete post-award subcontracts, if the prime contractor chooses to subcontract. 

Subcontract Consent Documentation 

One practice affirmed in the June 8, 1994, OAM memorandum, ”Required Practices Concerning 
Subcontracts,” was to identify each subcontract in the contract. For some contracts this is not 
administratively feasible. Because of the volume in Superfund contracts, for example, non-team 
subcontracts are usually consented to by letter. In recognition of these circumstances, COs may provide 
consent by letter for non-team subcontractors under any contract. Another practice required under the 
June 8, 1994, memorandum was to identify the ceiling amount in the contract for each listed subcontract. 
Some COs instead establish an aggregate ceiling for all subcontracts, rather than identify a ceiling for 
each subcontract. This raised the broader question of the necessity of establishing subcontract ceilings in 
Agency subcontracts. Since the estimated amount of the subcontract is covered by the CO’s consent, 
the identification of a ceiling is technically redundant. Therefore, COs are no longer required to identify 
subcontract ceiling amounts in contracts. This PPN impacts yet another practice in the June 8, 1994, 
memorandum, of requiring a formal contract modification when consenting to an increase in the 
estimated amount of a subcontract. Accordingly, COs may now consent to increases in the estimated 
amount of subcontracts by letter or by contract modification. However, there are circumstances where it 
may be appropriate for the PCO to forward the contract file to the ACO without taking action on the 
request for subcontract consent. In cases where action is not taken, the PCO shall annotate the file on 
the consent request. An example could be the unavailability of an approved indirect cost rate for a 
subcontractor. Given the time incident to obtaining an audited rate, it would be more appropriate for the 
PCO to transfer the file to the ACO without taking further action. Another example is when the proposed 
subcontract will not be available for PCO review within a reasonable period of time after contract award. 
In such cases the PCO shall annotate the file as to why no action was taken on the consent request. If 
practicable, the PCO should consent to team subcontractors. Having already evaluated the team 
subcontracts from a technical and financial standpoint, the PCO is clearly the most appropriate individual 
to provide or deny subcontract consent in the initial contract, if the proposed subcontract has been 
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included in the proposal. COs should not consent to subcontracts without reviewing the request and 
supporting data. The review of the subcontract is necessary to assure that the proposed rates, fee, and 
estimated cost or fixed price amount have been incorporated; the required flowdown clauses have been 
included; and the payment terms are appropriate. Further, FAR 44.202-2 sets forth factors COs must 
consider before consenting to subcontracts, some of which require review of the subcontract itself. 

Directed Subcontracting 

Government personnel are prohibited from directing prime contractors to contract with specific 
firms, or to assist a prime contractor in selecting subcontractors, or personnel to be used on a 
subcontract. The underlying reason is that prime contractors are selected, in part, for their management 
abilities, including subcontract selection and management. COs, with PO assistance, are required to 
review prime contractor consent requests, including the statement of work, for evidence of directed 
subcontracting and to decline consent where such evidence exists. If evidence exists of directed 
subcontracting, the CO is responsible for denying the prime contractor’s request to subcontract. 

Checklist 

In order to assist the CO in evaluating a subcontract consent request, a Subcontract Consent 
Review Checklist (Attachment 1) is provided as suggested guidance for use by the CO. The checklist 
contains many issues the CO should consider before consenting to subcontract. 

Attachment 
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Attachment 1 

SUBCONTRACT CONSENT REVIEW CHECKLIST 

Prime Contractor:______________________ Contract #:______________ 
Proposed Subcontractor:_________________________________________ 
Type of Subcontract:____________________________________________ 
Maximum Subcontract Value:_____________________________________ 
Period of Performance:__________________________________________ 

Note: Subcontract consent may not be required depending on contract type and whether the 
contractor has an approved purchasing system.(See FAR Subparts 44.2 and 44.3) 

Areas of Consideration YES  NO  N/A  Comments 

1. Is the subcontract for special test equipment or facilities ___ __ ___

that are available from Government sources?


2. Is the selection of the particular supplies, equipment ___ __ ___

or services technically justified?


3. Are the subcontractor skills needed? ___ __ ___


4. Are the rates proposed for subcontractors reasonable? ___ __ ___


5. Will the subcontractor assist the prime contractor in ___ __ ___

complying with its goals contained in the prime contractor’s

small business and small disadvantaged business 

subcontracting plan?


6. Has the contractor obtained adequate price competition ___ __ ___

or justified its absence?


7. Does the contractor have a sound, documented basis ___ __ ___

for selecting and determining the responsibility of the

subcontractor?


8. Did the contractor adequately assess and dispose of ___ __ ___

the subcontractor’s alternate proposals, if offered?


9. Is the proposed subcontract type appropriate ___ __ ___

for the risks involved and consistent with the FAR?


10. Has the contractor performed adequate cost or price ___ __ ___

analysis, and obtained current cost or pricing data (if

applicable), including the required certificates?


11. Has adequate consideration been obtained for any ___ __ ___

proposed subcontract that will involve Government-

furnished facilities not previously authorized in the contract?


12. Has the contractor adequately and reasonably
 ___ __ ___ 
translated prime contract technical requirements into 
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subcontract requirements? 

13. Does the contractor comply with applicable cost ___ __ ___ 
accounting standards for awarding the subcontract? 

14. Is the subcontractor on GSA’s List of Parties Excluded ___ __ ___ 
From Federal Procurement and Non-Procurement Programs? 

15. Have the required flow-down clauses been included ___ __ ___

in the subcontract?


16. For a cost type subcontract, is the fee within the fee ___ __ ___

limitations set forth in FAR 16.301-3?


17. Is the subcontract providing for payment of fee on a ___ __ ___

cost-plus-percentage-of-cost basis?


18. Is the decision to subcontract consistent with the ___ __ ___

contractor’s approved make-or-buy program?


19. Does the proposed subcontractor contain all ___ __ ___

required Representations and Certifications (either

the FAR clause or the prime contractor’s format)?


20. Is the Statement of Work (SOW) for the proposed ___ __ ___

subcontract so restrictive as to limit competition?


21. Does the SOW conform to requirements concerning ___ __ ___

personal services, inherently governmental functions,

and prohibited services?


22. General comments: 
___________________________________________________________________________________ 
___________________________________________________________________________________ 
___________________________________________________________________________________ 
___________________________________________________________________________________ 
NOTE: Additional comments may be included as an attachment to the checklist. 

In accordance with this review, consent to award the subcontract is hereby recommended. 

Recommend: 

_____________________________ ___________ 
Contract Specialist  Date 

Approved: 

_____________________________ ___________ 
Contracting Officer Date 
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REMOVAL ACTION 

Emergency and Rapid Response Services Contracts 

The Emergency and Rapid Response Services (ERRS) contracts provide emergency, time-critical 
removal, and quick remedial response cleanup services for the CERCLA, OPA and UST programs. These 
contracts may also be called upon to provide cleanup support in instances of natural disasters, such as 
floods, pursuant to the Federal Response Plan, and to conduct international/transboundary responses to 
protect the American public or the environment per existing and/or incident-specific agreements with 
foreign governments. The network consists of one zone contract (Regions 6, 8, and 9) plus region-specific 
contracts. These contracts provide cleanup personnel, equipment, and materials to contain, recover, or 
dispose of hazardous substances, analyze samples, and site restoration. 

The broad range of cleanup services needed and the rapid time frame within which the 
contractors must respond make it likely that the contractors will do substantial subcontracting, particularly 
in the area of transportation and disposal of hazardous wastes which is a mandated subcontracting activity 
under the ERRS contracts. 

The National Designated Lead for ERRS is: 

Tim Grier

Contracts Management Center (5203G)


Office of Emergency and Remedial Response

U.S. Environmental Protection Agency Headquarters


1200 Pennsylvania Avenue, NW

Washington, D.C. 20460

Phone: (703) 603-8734


Fax: (703) 603-9116

E-Mail: grier.tim@epa.gov


NOTE: Period of Performance reflects Base Period plus any Option Periods, if exercised. 

For more information contact: 

Region 1 (CT, ME, MA, NH, RI, VT) (US EPA Region 1, 1 Congress St, Suite 1100, Boston, 
MA 02114-2023) 

2-hour within 50 miles of major cities, 3-hour within 100 miles of same cities, 4-hour elsewhere 
Contractor: The IT Group, 200 Horizon Center Blvd, Trenton, NJ 08691-1904

Contract Number: 68-R1-98-01

Period of Performance: 9/29/1998 - 9/28/2003

Contractor's Point of Contact: Taylor Treat, Phone: (508) 435-9561,


Fax: (508) 435-6064, 
E-Mail: ttreat@theitgroup.com 

EPA’s Contracting Officer: Hilary Kelley, Mail Code MCP, Phone: (617) 918-1904, 
Fax: (617) 918-1909, E-Mail: kelley.hilary@epa.gov 

EPA’s Project Officer: John Carlson, Mail Code HBS, Phone: (617) 918-1241, 
Fax: (617) 918-1291, E-Mail: carlson.john@epa.gov 

72-hour region-wide 
Contractor: Coastal Environmental Corp, P.O. Box 10, Epping, NH 03042 
Contract Number: 68-S1-00-01 

4/03/00 - 4/02/03Period of Performance: 
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Contractor's Point of Contact:	 Dan Fenno, Phone: (603) 679-6775, Fax: (603) 679-2105, 
E-Mail: Dfgr1@aol.com 

EPA’s Contracting Officer:	 Hilary Kelley, Mail Code MCP, Phone: (617) 918-1904, 
Fax: (617) 918-1909, E-Mail: kelley.hilary@epa.gov 

EPA’s Project Officer:	 John Carlson, EPA Mail Code HBS, Phone: (617) 918-1241, 
Fax: (617) 918-1291, E-Mail: carlson.john@epa.gov 

Region 2 (NY, NJ) (US EPA Region 2, 2890 Woodbridge Ave, Edison, NJ 08859) 

6-hour in NY/NJ, 48-hour for rapid remedial response 
Contractor:	 WRS Infrastructure and Environment, Inc., 925 Canal Street, Suite 3701 

Bristol, PA 19007 
Contract Number: 68-S2-99-07 
Period of Performance: 9/15/1999 - 9/14/2004 
Contractor's Point of Contact:	 Brad Cunningham, Phone: (267) 540-0048, Fax: (267) 540-0049, 

E-Mail: bcunningham@wrsie.com 
EPA’s Contracting Officer:	 Anthony Tao, EPA Mail Code FAM/CMS, Phone: (212) 637-3372, 

Fax: (212) 637-3410, E-Mail: tao.anthony@epa.gov 
EPA’s Project Officer:	 Norman Vogelsang, Mail Code MS 211, Phone: (732) 321-4346, 

Fax: (732) 321-4425, E-Mail: vogelsang.norman@epa.gov 

Contractor: Earth Tech, Inc., 7870 Villa Park Dr, Suite 400, Richmond, VA 23228 
Contract Number: 68-S2-99-08 
Period of Performance: 9/15/1999 - 9/14/2004 
Contractor's Point of Contact:	 Joe West, Phone: (804) 515-8501, Fax: (804) 515-8307, 

E-Mail: jwest@earthtech.com 
EPA’s Contracting Officer:	 Anthony Tao, Mail Code FAM/CMS, Phone: (212) 637-3372, 

Fax: (212) 637-3410, E-Mail: tao.anthony@epa.gov 
EPA’s Project Officer:	 Lisa Guarneiri, Mail Code MS 211, Phone: (732) 906-6180, 

Fax: (732) 321-4425, E-Mail: guarneiri.lisa@epa.gov 

Region 2 ( PR, USVI) (US EPA Region 2, 2890 Woodbridge Ave, Edison, NJ 08859) 

8-hour in PR/USVI, 48-hour for rapid remedial response 
Contractor:	 WRS Infrastructure and Environment, Inc., 925 Canal Street, Suite 3701, 

Bristol. PA 19007 
Contract Number: 68-S2-99-06 
Period of Performance: 7/14/1999 to 7/13/2004 
Contractor’s Point of Contact:	 Brad Cunningham, Phone: (267) 540-0048, Fax: (267) 540-0049, 

E-Mail: bcunningham@wrsie.com 
EPA’s Contracting Officer:	 Edward Moriarty, EPA Mail Code FAM/CMS, Phone: (212) 637-3362, 

Fax: (212) 637-3410, E-Mail: moriarty.edward@epa.gov 
EPA’s Project Officer:	 Norman Vogelsang, EPA Mail Code MS 211, Phone: (732) 321-4346, 

Fax: (732) 321-4425, E-Mail: vogelsang.norman@epa.gov 

Region 3 (DE, DC, MD, PA, VA, WV) (US EPA Region 3, 1650 Arch St, Philadelphia, PA 19103-2029) 

2-hour within 25 miles of major cities, 4-hour elsewhere 
Contractor: IT Corporation, 200 Horizon Center Blvd., Trenton, NJ 08691-1904 
Contract Number: 68-S3-0006 
Period of Performance: 9/29/2000 - 9/28/2004 
Contractor's Point of Contact:	 Steve Kawchak, Phone: (609) 588-6349, Fax: (609) 588-6403, 

E-Mail: skawchak@theitgroup.com 
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EPA’s Contracting Officer: Lorrie Murray,  Mail Code 3PM10, Phone: (215) 814-5304, 
Fax: (215) 814-5211, E-Mail: murray.lorrie@epa.gov 

EPA’s Project Officer: Bill Steuteville, EPA Mail Code 3HS33, Phone: (215) 814-3264, 
Fax: (215) 814-3254, E-Mail: steuteville.william@epa.gov 

Contractor: Earth Tech, Inc., 7870 Villa Park Road, Suite 400, Richmond, VA 23228

Contract Number: 68-S3-00-07

Period of Performance: 9/27/2000 - 9/26/2004

Contractor's Point of Contact: Ann-Alyssa King, Phone: (804) 515-8506, Fax: (804) 515-8305,


E-Mail: aking@earthtech.com 
EPA’s Contracting Officer: Lorrie Murray,  Mail Code 3PM10, Phone: (215) 814-5304, 

Fax: (215) 814-5211, E-Mail: murray.lorrie@epa.gov 
EPA’s Project Officer: Bill Steuteville, EPA Mail Code 3HS33, Phone: (215) 814-3264, 

Fax: (215) 814-3254, E-Mail: steuteville.william@epa.gov 

48-hour in WV/Western PA, 72-hour elsewhere 
Contractor: Guardian Environmental Services, Inc., 1280 Porter Road, Bear, DE 

19701 
Contract Number: 68-S3-99-04 
Period of Performance: 5/26/1999 - 5/25/2003 
Contractor's Point of Contact: Terry Boos, Phone: (302) 834-1000 ext. 273, Fax: (302) 834-0465, 

E-Mail: ges@guardianco.com 
EPA’s Contracting Officer: Lorrie Murray, Mail Code 3PM10, Phone: (215) 814-5304, 

Fax: (215) 814-5211, E-Mail: murray.lorrie@epa.gov 
EPA’s Project Officer: Bill Steuteville, Mail Code 3HS33, Phone: (215) 814-3264, 

Fax: (215) 814-3254, E-Mail: steuteville.william@epa.gov 

48-hour in DE/MD/Eastern PA, 72-Hour elsewhere 
Contractor: ECG Industries, Inc., 617 North Shipley Street, Wilmington, DE 19801

Contract Number: 68-S3-99-05

Period of Performance: 5/26/1999 - 5/25/2003

Contractor's Point of Contact: Richard Connell, Phone: (302) 778-5586, Fax: (302) 778-5580,


E-Mail: ecgl@sprynet.com 
EPA’s Contracting Officer: Lorrie Murray, Mail Code 3PM10, Phone: (215) 814-5304, 

Fax: (215) 814-5211, E-Mail: murray.lorrie@epa.gov 
EPA’s Project Officer: Bill Steuteville, Mail Code 3HS33, Phone: (215) 814-3264, 

Fax: (215) 814-3254, E-Mail: steuteville.william@epa.gov 

48-hour in VA, 72-hour elsewhere 
Contractor: Industrial Marine Service, Inc., 1301 Marsh Street, P.O. Box 1779, 

Norfolk, VA 23501-1779 
Contract Number: 68-S3-99-06 
Period of Performance: 5/26/1999 - 5/25/2003 
Contractor's Point of Contact: Bob May, Phone: (757) 436-3000, Fax: (757) 436-5266, 

E-Mail: rmay@imsenv.com 
EPA’s Contracting Officer: Lorrie Murray, Mail Code 3PM10, Phone: (215) 814-5304, 

Fax: (215) 814-5211, E-Mail: murray.lorrie@epa.gov 
EPA’s Project Officer: Bill Steuteville, Mail Code 3HS33, Phone: (215) 814-3264, 

Fax: (215) 814-3254, E-Mail: steuteville.william@epa.gov 

13 



Region 4 (AL, FL, GA, KY, MS, NC, SC, TN) (US EPA Region 4, 61 Forsyth St SW, Atlanta, GA, 30303-
3104) 

24-hour region-wide, 72-hour for non-emergencies 
Contractor: CMC, Inc., 1151 Jessamine Station Road, Nicholasville, KY 40356

Contract Number: 68-S4-02-04

Period of Performance: 5/25/2002 - 5/24/2007

Contractor's Point of Contact: Clay Corman, Phone: (606) 885-4955, Fax: (606) 885-4688,


E-Mail: cmcr4u@aol.com 
EPA’s Contracting Officer: Fran Harrell, Mail Code 14PM-GPB, Phone: (404) 562-8383, 

Fax: (404) 562-8370, E-Mail: harrell.fran@epa.gov 
EPA’s Project Officer: Dora Ann Johnson, Mail Code 11WD-PSB, Phone: (404) 562-8737, 

Fax: (404) 562-8628, E-Mail: johnson.dora@epa.gov 

Contractor: KEMRON Environmental, 1300 Spring Street, NW, Atlanta, GA 30309

Contract Number: 68-S4-02-05

Period of Performance: 5/25/2002 - 5/24/2007

Contractor's Point of Contact: Tracy Bergquist, Phone: (404) 636-0928, Fax: (404) 636-7162,


E-Mail: tbergquist@kemron.com 
EPA’s Contracting Officer: Fran Harrell, Mail Code 14PM-GPB, Phone: (404) 562-8383, 

Fax: (404) 562-8370, E-Mail: harrell.fran@epa.gov 
EPA’s Project Officer: Dora Ann Johnson, Mail Code 11WD-PSB, Phone: (404) 562-8737, 

Fax: (404) 562-8628, E-Mail: johnson.dora@epa.gov 

Contractor: WRS Infrastructure and Environment, Inc., 221 Hobbs Street, NW, 
Tampa, FL 33619 

Contract Number: 68-S4-02-06 
Period of Performance: 3/25/2002 - 3/24/2007 
Contractor's Point of Contact: David Wheeler, Phone: (813) 664-4400, Fax: (813) 684-9177, 

E-Mail: dwheeler@wrsie.com 
EPA’s Contracting Officer: Fran Harrell, Mail Code 14PM-GPB, Phone: (404) 562-8383, 

Fax: (404) 562-8370, E-Mail: harrell.fran@epa.gov 
EPA’s Project Officer: Dora Ann Johnson, Mail Code 11WD-PSB, Phone: (404) 562-8737, 

Fax: (404) 562-8628, E-Mail: johnson.dora@epa.gov 

Contractor: Ferguson Harbor, 340 Rockland Road, Hendersonville, TN 37075

Contract Number: 68-S7-02-07

Period of Performance: 3/25/2002 - 3/24/2007

Contractor's Point of Contact: Jeff Gutknecht, Phone: (770) 964-0007, Fax: (770) 964-1707,


E-Mail: jgutknecht@fhinet.com 
EPA’s Contracting Officer: Fran Harrell, Mail Code 14PM-GPB, Phone: (404) 562-8383, 

Fax: (404) 562-8370, E-Mail: harrell.fran@epa.gov 
EPA’s Project Officer: Dora Ann Johnson, Mail Code 11WD-PSB, Phone: (404) 562-8737, 

Fax: (404) 562-8628, E-Mail: johnson.dora@epa.gov 

Region 5 (IL, IN, MI, MN, OH, WI)  (US EPA Region 5, 77 W Jackson Blvd, Chicago, IL 60604-3507) 

48-hour region-wide 
Contractor: Environmental Quality Management, Inc., 1800 Carillon Blvd., Cincinnati, 

OH 45240 
Contract Number: 68-S5-98-01 
Period of Performance: 10/01/1998 - 9/30/2003 
Contractor's Point of Contact: Jack Greber, Phone: (513) 825-7500, Fax: (513) 825-7495, 

E-Mail: jgreber@eqm.com 
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EPA’s Contracting Officer: Lisa Smith, Mail Code MCC-10J, Phone: (312) 886-6876, 
Fax: (312) 353-1879, E-Mail: smith.lisa@epa.gov 

EPA’s Project Officer: Gail Nabasny, Mail Code SE-5J, Phone: (312) 353-1056, 
Fax: (312) 353-9176, E-Mail: nabasny.gail@epa.gov 

Contractor: Earth Tech, Inc., 3121 Butterfield Road, Oak Brook, IL 60523

Contract Number: 68-S5-98-02

Period of Performance: 7/17/1998 - 7/16/2003

Contractor's Point of Contact: Bob Koentop, Phone: (630) 574-2006, Fax: (630) 574-2007,


E-Mail: koentop@earthtech.com 
EPA’s Contracting Officer: Robert Dumelle, Mail Code MCC-10J, Phone: (312) 886-5865, 

Fax: (312) 353-1879, E-Mail: dumelle.robert@epa.gov 
EPA’s Project Officer: Carl Norman, Mail Code SE-5J, Phone: (312) 886-5495, 

Fax: (312) 353-9176, E-Mail: norman.carl@epa.gov 

3-hour in 28 Counties, 12-hour in MI Upper Peninsula and NW MN, 6-hour elsewhere 
Contractor: Ferguson Harbour, Inc., 340 Rockland Rd., Hendersonville, TN 37075

Contract Number: 68-S5-99-21

Period of Performance: 9/30/1999 - 9/29/2002

Contractor's Point of Contact: Michael Hextell, Phone: (770) 844-1444, Fax: (770) 886-8470,


E-Mail: hex1@aol.com 
EPA’s Contracting Officer: Robert Dumelle, Mail Code MCC-10J, Phone: (312) 886-5865, 

Fax: (312) 353-1879, E-Mail: dumelle.robert@epa.gov 
EPA’s Project Officer: Carl Norman, Mail Code SE-5J, Phone: (32) 886-5495, 

Fax: (312) 353-9176, E-Mail: norman.carl@epa.gov 

Region 6 (AR, LA, NM, OK, TX) (US EPA Region 6, 1445 Ross Ave, Dallas TX 75202-2733) 

3-, 6-, 10-hour for major cities, 12-hour elsewhere 
Contractor: Environmental Quality Management, 1800 Carillon Boulevard, 

Cincinnati, OH 45240 
Contract Number: 68-S6-02-01 
Period of Performance: 12/05/2001 - 12/04/2006 
Contractor's Point of Contact: Jack Greber, Phone: (425) 670-2214, Fax: (425) 670-3670, 

E-Mail: bcoury@connectexpress.com 
EPA’s Contracting Officer: Georgia Okstel, Mail Code 6MD-RT, Phone: (214) 665-8310, 

Fax: (214) 665-7284, E-Mail: okstel.georgia@epa.gov 
EPA’s Project Officer: Jo Ann Gee, Mail Code SF-P, Phone: (214) 665-8138, 

Fax: (214) 665-7447, E-Mail: gee.jo@epa.gov 

3-, 6-, 10-hour to specific metropolitan areas, 12-hour elsewhere 
Contractor: Earth Tech, Inc., 7870 Villa Park Drive, Suite 400, Richmond, VA 23228

Contract Number: 68-S6-02-02

Period of Performance: 02/04/2002 - 2/03/2007

Contractor’s Point of Contact: LeRoy Cassidey, Phone: (972) 714-0300 x 244,


Fax: (972) 580-0951, E-Mail: lcassidey@earthtech.com 
EPA’s Contracting Officer: Tobin Osterburg, Mail Code 6MD-RT, Phone (214) 665-6512, 

Fax: (214) 665-7284, E-Mail: osterburg.tobin@epa.gov 
EPA’s Project Officer: Jo Ann Gee, Mail Code SF-P, Phone: (214) 665-8138, 

Fax: (214) 665-7447, E-Mail: gee.jo@epa.gov 
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2-hour to US-Mexico border cities 
Contractor: A&B Environmental Services, Inc., 1105 E Harrison, Harlingen TX 78550 
Contract Number: 68-R6-9803 
Period of Performance: 9/30/1998 - 9/29/2003 
Contractor’s Point of Contact:	 Ram Ramakrishnan, Phone: (713) 453-6060, Fax: (713) 453-6091, 

E-Mail: kittu2@hal-pc.org 
EPA’s Contracting Officer:	 Tobin Osterburg, Mail Code 6MD-RT, Phone: (214) 665-6512, 

Fax: (214) 665-7284, E-Mail: osterburg.tobin@epa.gov 
EPA’s Project Officer:	 Jo Ann Gee, Mail Code SF-P, Phone: (214) 665-8138, 

Fax: (214) 665-7447, E-Mail: gee.jo@epa.gov 

Region 7 (IA, KS, MO, NE) (US EPA Region 7, 901 N 5th St, Kansas City, KS 66101) 

6-hour region-wide 
Contractor:	 Environmental Restoration, LLC, 16294 Westwoods Business Park 

Drive, St. Louis, MO 63021 
Contract Number: 68-S7-02-04 
Period of Performance: 08/15/2002 - 08/14/2007 
Contractor's Point of Contact:	 Dennis Greaney, Phone: (636) 227-7477, Fax: (636) 227-6447, 

E-Mail: d.greaney@erllc.com 
EPA’s Contracting Officer::	 Marie Noel, Mail Code PLMG/RFMB, Phone: (913) 551-7176, 

Fax: (913) 551-7579, E-Mail: noel.marie@epa.gov 
EPA’s Project Officer::	 Larry Stafford, Mail Code SUPR, Phone: (913) 551-7394, 

Fax: (913) 551-7145, E-Mail: stafford.larry@epa.gov 

Region 8 (CO, MT, ND, SD, UT, WY) (US EPA Region 8, 999 18th Street, Denver, CO 80202-2466) 

6-hour for major cities, 12-hour elsewhere 
Contractor:	 Environmental Restoration, LLC, 16294 Westwoods Business Park 

Drive, St. Louis, MO 63021 
Contract Number: 68-W-01-053 
Period of Performance: 09/01/2001 - 8/31/2006 
Contractor's Point of Contact:	 Dennis Greaney, Phone: (636) 227-7477, Fax: (636) 227-6447, 

E-Mail: d.greaney@erllc.com 
EPA’s Contracting Officer::	 Lisa Walker, Mail Code 8TMS-G, Phone: (303) 312-6475, 

Fax: (303) 312-6685, E-Mail: walker.lisa@epa.gov 
EPA’s Project Officer:	 Mike Zimmerman, Mail Code 8EPR-SA, Phone: (303) 312-6828, 

Fax: (303) 312-6071, E-Mail: zimmerman.mike@epa.gov 

Region 9 (AZ, CA, HI, NV, AS, GU) (US EPA Region 9, 75 Hawthorne Street, San Francisco, 
CA 94105) 

6-hour for major cities, 12-hour elsewhere 
Contractor:	 Environmental Quality Management, Inc., 1800 Carillon Blvd., Cincinnati, 

OH 45250 
Contract Number: 68-W-02-016 
Period of Performance: 11/19/2001 - 11/18/2006 
Contractor's Point of Contact:	 Jack Greber, Phone: (513) 825-7500, Fax: (513) 825-9728, 

E-Mail: jgreber@eqm.com 
EPA’s Contracting Officer:	 Peggy DeLaTorre, Mail Code PMD-8, Phone: (415) 972-3717, 

Fax: (415) 947-3558, E-Mail: delatorre.peggy@epa.gov 
EPA’s Project Officer:	 Barbara Lee, Mail Code SFD-9-2, Phone: (415) 972-3195, 

Fax: (415) 947-3526, E-Mail: lee.barbara@epa.gov 
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Contractor: Project Resrouces, Inc., 3760 Convoy St., Suite 230, San Diego, CA 
92111 

Contract Number: 68-W-02-017 
Period of Performance: 11/19/2001 - 11/18/2006 
Contractor's Point of Contact: Frank Loscavio, Phone: (858) 505-1000, Fax: (513) 505-1010, 

E-Mail: floscavio@projectresourcesincinc.com 
EPA’s Contracting Officer: Peggy DeLaTorre, Mail Code PMD-8, Phone: (415) 972-3717, 

Fax: (415) 947-3558, E-Mail: delatorre.peggy@epa.gov 
EPA’s Project Officer: Barbara Lee, Mail Code SFD-9-2, Phone: (415) 972-3195, 

Fax: (415) 947-3526, E-Mail: lee.barbara@epa.gov 

Region 10 (AK, ID, OR, WA) (US EPA Region 10, 1200 6th Avenue, Seattle, WA 98101) 

6-hour for major cities, 12-hour elsewhere 
Contractor: Environmental Quality Management, Inc., 1800 Carillon Blvd., Cincinnati, 

OH 45250 
Contract Number: 68-W-01-64 
Period of Performance: 12/10/2001 - 12/09/2006 
Contractor's Point of Contact: Jack Greber, Phone: (513) 825-7500, Fax: (513) 825-9728, 

E-Mail: jgreber@eqm.com 
EPA’s Contracting Officer: Phyllis Carrasco, US EPA Region 7, Mail Code PLMG/RFM, 

901 N. 5th Street, Kansas City, KS 66101, Phone: (913) 551-7349, 
Fax: (913) 551-7579, E-Mail: carrasco.phyllis@epa.gov 

EPA’s Project Officer: Joanne Shea, Mail Code ECL-110, Phone: (206) 553-2919, 
Fax: (206) 553-0310, E-Mail: shea.joanne@epa.gov 
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REMOVAL ACTION 

Superfund Technical Assessment & Response Team (START) Contracts 

The START program was developed under EPA's Long Term Contracting Strategy (LTCS) and 
combines the previously separate support activities of the Field Investigation Team (FIT) and Technical 
Assistance Team (TAT) into a single contract. The START contracts provide technical support to EPA's 
site assessment activities and response, prevention and preparedness activities. This support includes 
gathering and analyzing technical information, preparing technical reports on oil and hazardous 
substance investigation and technical support for cleanup efforts. The Contracts 2000 Implementation 
Plan for START established 25 contracts made up of 15 full and open, 9 8(a) and 1 small business 
contracts. 

The National Designated Lead for START is: 

Patricia Hawkins

Contracts Management Center (5203G)


Office of Emergency and Remedial Response

U.S. Environmental Protection Agency Headquarters


1200 Pennsylvania Avenue, NW

Washington, D.C. 20460

Phone: (703) 603-8714


Fax: (703) 603-9116

E-Mail: hawkins.patricia@epa.gov


NOTE: Period of Performance reflects Base Period plus any Option Periods, if exercised. 

For more information contact: 

Region 1 (CT, ME, MA, NH, RI, VT) (US EPA Region 1, 1 Congress Street, Suite 1100, Boston, MA 
02114-2023) 

Contractor: Weston Solutions, 37 Upton Drive, Upton Technology Park, 
Wilmington, MA 01887 

Contract Number: 68-W-00-097 
Period of Performance: 5/1/2000 - 4/30/2005 
Contractor's Point of Contact: Mark McDuffee, Program Manager, Phone: (978) 657-5400 x 201, 

Fax: (978) 658-0700, E-Mail: mark.mcduffee@westonsolutions.com 
EPA’s Contracting Officer: Peter Connell, Mail Code MCP, Phone: (617) 918-1965, 

Fax: (617) 918-1909; E-Mail: connell.peter@epa.gov 
EPA’s Project Officer: John M. Carlson, Mail Code HBS, Phone: (617) 918-1241, 

Fax: (617) 918-1291, E-Mail: carlson.john@epa.gov 

8(a) Contractor: Joint Venture of Planners Collaborative Inc. and Resource Applications, 
Inc., 273 Summer Street, Boston, MA 02210 

Contract Number: 68-R1-01-01 
Period of Performance: 7/30/2001 - 7/29/2004 
Contractor's Point of Contract Ron Sharpin, Program Manager, Phone: ( 617) 338-0018, 

Fax: ( 617) 338-4228, E-Mail: rs@thecollaborative.com 
EPA's Contracting Officer: Hilary Kelley, Mail Code MCP, Phone: ( 617) 918-1904, 

Fax: (617) 918-1909, E-Mail: kelley.hilary@epa.gov 
EPA's Project Officer: Meme Dinardo, Phone: (617) 918-1425, Fax: ( 617) 918-1291, 

E-Mail: dinardo.filomena@epa.gov 
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Region 2 (NY, NJ, Puerto Rico, US Virgin Islands) (US EPA Region 2, 290 Broadway, New York, 
New York 10007) 

Removal Support Team (RST) Contract 

Contractor: Weston Solutions, One Weston Way, West Chester, PA 19380

Contract Number: 68-W-00-113

Period of Performance: 8/2/2000 - 7/31/2005

Contractor’s Point of Contact: Carl Kelley, Program Manager, Phone: (732) 225-6116,


Fax: (732) 225-7037, E-Mail: carl.kelley@westonsolutions.com 
EPA’s Contracting Officer: Donna Johnson, Phone: (212) 637-3373, 

Fax: (212) 637-3416, E-Mail: johnson.donna@epa.gov 
EPA’s Project Officer: Helen Eng, Phone: (212) 637-4348, 

Fax: (212) 637-4360, E-Mail: eng.helen@epa.gov 

8(a) Contractor: Environmental Compliance, Inc., 101 Mt Bethel Road, 
Warren, NJ 07059 

Contract Number: 68-S2-00-07 
Period of Performance: 9/11/2000 - 9/10/2003 
Contractor's Point of Contract John Jimenez, Program Manager, Phone: (908) 754-1700 

Fax: (908) 754-1866, E-Mail: j.jimenez@eci-nj.com 
EPA's Contracting Officer: Carol Fitzpatrick, Phone: (212) 637-3384 

Fax: (212) 637-3416, E-Mail: fitzpatrick.carol@epa.gov 
EPA's Project Officer: Lisa Guarneiri, Phone: Number: (732) 906-6180 

Fax: Number: (732) 906-6182, E-Mail: guarneiri.lisa@epa.gov 

Site Assessment Team (SAT) Contract 

Contractor: Weston Solutions, Raritan Plaza 3, 101 Fieldcrest Avenue, Suite 213, 
Edison, NJ 08837 

Contract Number: 68-W-00-121 
Period of Performance: 9/1/2000 - 8/31/2005 
Contractor’s Point of Contact: Scott Butterfield, Program Manager, Phone: (732) 417-5828, 

Fax: (732) 417-5801, E-Mail: w.s.butterfield@westonsolutions.com 
EPA’s Contracting Officer: Carol Fitzpatrick, Phone: (212) 637-3384, 

Fax: (212) 637-3416, E-Mail: fitzpatrick.carol@epa.gov 
EPA’s Project Officer: Helen Eng, Phone: (212) 637-4348 

Fax: (212) 637-4360, E-Mail: eng.helen@epa.gov 

Region 3 (DE, DC, MD, PA, VA, WV) (US EPA Region 3, 1650 Arch Street, Philadelphia, PA 19103) 

Contractor: Tetra Tech, 107 Chelsea Parkway, Boothwyn, PA 19061

Contract Number: 68-S3-00-02

Period of Performance: 7/1/2000 - 6/30/2005

Contractor’s Point of Contact: Bill Hagel, Program Manager, Phone: (610) 485-6410,


Fax: (610) 485-8587, E-Mail: hagelw@ttemi.com 
EPA’s Contracting Officer: Deborah Eble, Mail Code 3PM10, Phone: (215) 814-5199, 

Fax: (215) 814-5211, E-Mail: eble.deborah@epa.gov 
EPA’s Project Officer: Bill Steuteville, Mail Code 3HW30, Phone: (215) 814-3264, 

Fax: (215) 814-3254, E-Mail: steuteville.william@epa.gov 

Contractor: Ecology & Environment (E&E), 98 Peninsula Street, Wheeling, WV 26003 
Contract Number: 68-S3-00-01 

7/1/2000 - 6/30/2005Period of Performance: 
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Contractor’s Point of Contact:	 Drew Wojtanik, Phone: (304) 231-1176, Fax: (304) 231 0920, 
E-Mail: dwojtanik@ene.com 

EPA’s Contracting Officer:	 Deborah Eble, Mail Code 3PM10, Phone: (215) 814-5199, 
Fax: (215) 814-5211, E-Mail: eble.deborah@epa.gov 

EPA’s Project Officer:	 Bill Steuteville, Mail Code 3HS33, Phone: (215) 814-3264, 
Fax: (215) 814-3254, E-Mail: steuteville.william@epa.gov 

Region 4 (AL, FL, GA, KY, MS, NC, SC, TN) (US EPA Region 4, 61 Forsyth St., Atlanta, GA 30303) 

Contractor:	 Tetra Tech EM, Inc., Gwinnett Corporate Center, 1750 Corporate Drive, 
Suite 735, Norcross GA 30093 

Contract Number: 68-W-00-120 
Period of Performance: 9/18/2000 - 9/17/2005 
Contractor’s Point of Contact:	 Steve Pierce, Program Manager, Phone: (678) 775-3100, 

Fax: (678) 775-3138, E-Mail: pierces@ttemi.com 
EPA’s Contracting Officer:	 Anita Wender, Phone: (404) 562-8392, Fax: (404) 562-8379, 

Fax: (404) 562-8370, E-Mail: wender.anita@epa.gov 
EPA’s Project Officer:	 Matthew Monsees, Phone: (404) 562-8749, Fax: (404) 562-8693, 

E-Mail: monsees.matthew@epa.gov 

Contractor: Weston Solutions, 5430 Metric Place, Suite 100, Norcross, GA 30092 
Contract Number: 68-W-00-123 
Period of Performance: 9/18/2000 - 9/17/2005 
Contractor’s Point of Contact:	 Ray Doyle, Program Manager, Phone: (770) 263-5436, 

Fax: (770) 263-5450, E-Mail: ray.doyle@westonsolutions.com 
EPA’s Contracting Officer:	 Anita Wender, Phone: (404) 562-8392, Fax: (404) 562-8370, 

Fax: (404) 562-8370, E-Mail: wender.anita@epa.gov 
EPA’s Project Officer:	 Matthew Monsees, Phone: (404) 562-8749, Fax: (404) 562-8842, 

E-Mail: monsees.matthew@epa.gov 

8(a) Contractor:	 TN & Associates, Inc., 1033 N. Mayfair Road, Suite #200, 
Milwaukee, WI 53226 

Contract Number: 68-S4-01-01 
Period of Performance: 11/08/2000 - 11/07/2005 
Contractor's Point of Contract:	 Edmond Gonzales, Phone: (678) 350-5550, Fax: (678) 355-5545, 

E-Mail: egonzales@tnainc.com 
EPA's Contracting Officer:	 Anita Wender, Phone: (404) 562-8392, Fax: (404) 562-8370, 

E-Mail: wender.anita@epa.gov 
EPA's Project Officer:	 Cindy Gurley, Phone: (706) 355-8556, Fax: (706) 355-8803, 

E-Mail: gurley.cindy@epa.gov 

Region 5 (IL, IN, MI, MN, OH, WI) (US EPA Region 5, 77 W. Jackson Boulevard, Chicago, IL 60604) 

Contractor: Tetra Tech, 200 Randolph Drive, Suite 400, Chicago, IL 60601 
Contract Number: 68-W-00-129 
Period of Performance: 12/7/2000 - 12/06/2005 
Contractor’s Point of Contact:	 Tom Kouris, Team Leader, Phone: (312) 946-6431, 

Fax: (312) 938-0118, E-Mail: tkouris@ttemi.com 
EPA’s Contracting Officer:	 Lisa Smith, Mail Code MC-10J, Phone: (312) 886-6876, 

Fax: (312) 353-1879, E-Mail: smith.lisa@epa.gov 
EPA’s Project Officer:	 Lorraine Kosik, Mail Code SE-5J, Phone: (312) 886-7580, 

Fax: (312) 353-9176, E-Mail: kosik.lorraine@epa.gov 
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Contractor:	 Weston Solutions, 750 East Bunker Court, Suite 500, Vernon Hills, IL 
60061-1450 

Contract Number: 68-W-00-119 
Period of Performance: 12/7/2000 - 12/6/2005 
Contractor’s Point of Contact:	 Dean Geers, Team Leader, Phone: (847) 918-4000, 

Fax: (847) 918-4055, E-Mail: dean.geers@westonsolutions.com 
EPA’s Contracting Officer:	 Lisa Smith, Mail Code MC-10J, Phone: (312) 886-6876, 

Fax: (312) 353-1879, E-Mail: smith.lisa@epa.gov 
EPA’s Project Officer:	 Gail C. Nabasny, Mail Code SE-5J, Phone: (312) 353-1056, 

Fax: (312) 353-9176, E-Mail: nabasny.gail@epa.gov 

Region 6 (AR, LA, NM, OK, TX) (US EPA Region 6, 1445 Rose Avenue, Suite 1200, Dallas, TX 75202) 

Contractor:	 Weston Solutions, 70 N.E. Loop 410, Suite 460, San Antonio, TX 
78216 

Contract Number: 68-W-01-005 
Period of Performance: 11/6/2000 - 11/5/2005 
Contractor’s Point of Contact:	 Robert B. Beck, Program Manager, Phone: (210) 342-7810, 

Fax: (210) 342-3867, E-Mail: robert.beck@westonsolutions.com 
EPA’s Contracting Officer:	 Tobin Osterberg, Mail Code 6MD-RT, Phone: (214) 665-6512, 

Fax: (214) 665-7284, E-Mail: osterberg.tobin@epa.gov 
EPA’s Project Officer:	 Rena McClurg, Mail Code 6SF-PC, Phone: (214) 665-8314, 

Fax: (214) 665-7447, E-Mail: mcclurg.rena@epa.gov 

8(a) Contractor:	 A&B Environmental Services, Inc., 1643 Federal Road, 
Houston, TX 77015 

Contract Number: 68-R6-9803 
Period of Performance: 9/30/1998 - 9/29/2003 
Contractor's Point of Contract	 Dr. Ram Ramakrishnan, Phone: (713) 453-6060, 

Fax: (713) 453-6091, E-Mail: kittu2@hal-pc.org 
EPA's Contracting Officer:	 Tobin Osterberg, Mail Code 6MD-RT, Phone: (214) 665-6512, 

Fax: (214) 665-8505, E-Mail: osterberg.tobin@epa.gov 
EPA's Project Officer:	 Jo Ann Gee, Mail Code 6SF-PC, Phone: (214) 665-8138, 

Fax: (214) 665-7447, E-Mail: gee.jo@epa.gov 

Region 7 (IA, KS, MO, NE) (US EPA Region 7, 901 North Fifth Street, Kansas City, KS 66101) 

Contractor: Tetra Tech EM Inc., 7932 Nieman Road, Lenexa, KS 66214 
Contract Number: 68-S7-01-41 
Period of Performance: 12/15/2000 - 12/14/2005 
Contractor’s Point of Contact:	 Hieu Vu, Team Leader, Phone: (913) 495-3911, 

Fax: (913) 894-6295, E-Mail: vuh@ttemi.com 
EPA’s Contracting Officer:	 Phyllis Carrsaco, Mail Code RFMB/PLMG, Phone: (913) 551-7349, 

Fax: (913) 551-7579, E-Mail: carrsaco.phyllis@epa.gov 
EPA’s Project Officer:	 Roy Crossland, Mail Code SUPR/ER&R, Phone: (913) 551-7965, 

Fax: (913) 551-7948, E-Mail: crossland.roy@epa.gov 

8(a) Contractor: Project Resources Inc., 8238 Marshall Drive, Lenexa, KS 66214 
Contract Number: 68-R7-02-05 
Period of Performance: 9/23/2002 - 9/22/2007 
Contractor's Point of Contract	 John Vrenick, Phone: (913) 859-0005, Fax: (913) 859-0040, 

E-Mail: jdvrenick@projectresourcesinc.com 
EPA's Contracting Officer:	 Marie Noel, Mail Code PLMGRFMB, Phone: (913) 551-7176, 

Fax: (913) 551-7579, E-Mail: noel.marie@epa.gov 
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EPA's Project Officer: Roy Crossland, Mail Code SUPRER&R, Phone: (913) 551-7965, 
Fax: (913) 551-7948, E-Mail: crossland.roy@epa.gov 

8(a) Training Contractor: McKinzie Construction, Inc., 795 W. Ironwood Street, 
Olathe, KS 66061 

Contract Number: 68-R7-01-61 
Period of Performance: 5/01/2001 - 3/30/2006 
Contractor's Point of Contract: Wood Ramsey, Program Manager, Phone: (913) 390-5250, 

Fax: (913) 390-8884, E-Mail: wramsey@mckinzieconstruction.com 
EPA's Contracting Officer: Marie Noel, Mail Code PLMGRFMB, Phone: (913) 551-7176, 

Fax: (913) 551-7579, E-Mail: noel.marie@epa.gov 
EPA's Project Officer: Jim MacDonald, Mail Code SUPRER&R, Phone: (913) 551-7767, 

Fax: (913) 551-7948, E-Mail: macdonald.jim@epa.gov 

8(a) for OPA Contractor: McKinzie Construction, Inc., 795 W. Ironwood Street, Olathe, KS 66061

Contract Number: 68-R7-01-62

Period of Performance: 5/21/2001 - 5/20/2006

Contractor's Point of Contract Wood Ramsey, Program Manager, Phone: (913) 390-5250,


Fax: (913) 390-8884, E-Mail: wramsey@mckinzieconstruction.com 
EPA's Contracting Officer: Marie Noel, Mail Code PLMGRFMB, Phone: (913) 551-7176, 

Fax: (913) 551-7579, E-Mail: noel.marie@epa.gov 
EPA's Project Officer: Jeff Weatherford, Mail Code SUPRER&R, Phone: (913) 551-7695, 

Fax: (913) 551-7948, E-Mail: weatherford.jeffrey@epa.gov 

Region 8 (CO, MT, ND, SD, UT, WY) (US EPA Region 8, 999 18th Street, Denver, CO 80202-2466) 

Contractor: URS Operating Services, 1099 18th St., Suite 710, Denver, CO 
80202-1908 

Contract Number: 68-W-00-118 
Period of Performance: 9/6/2000 - 9/5/2005 
Contractor’s Point of Contact: Thomas F. Staible, Team Leader, Phone: (303) 291-8207, 

Fax: (303) 291-8296, E-Mail: tstaible@ursgreiner.com 
EPA’s Contracting Officer: Benton E. Jordan, Mail Code 8TMS-G, Phone: (303) 312-6418, 

Fax: (303) 312-6685, E-Mail: jordan.benton@epa.gov 
EPA’s Project Officer: Johanna Miller, Mail Code 8EPR-SA, Phone: (303) 312-6804, 

Fax: (303) 312-6071, E-Mail: miller.johanna@epa.gov 

8(a) Contractor: Project Resources, Inc., 3760 Convoy Street, Suite 230, 
San Diego, CA 92111 

Contract Number: 68-S8-00-15 
Period of Performance: 9/14/2000 - 9/13/2005 
Contractor's Point of Contract Michelle Smith, 6820 North Broadway, Unit 1, Denver,CO 80221 

Phone: (303) 487-7262, Fax: (303) 382-1285, 
E-Mail: msmith@projectresourcesinc.com 

EPA's Contracting Officer: Benton Jordan, Mail Code TMS-G, Phone: (303) 312-6418, 
Fax: (303) 312-6685, E-Mail: jordan.benton@epa.gov 

EPA's Project Officer: Mary Downs, Mail Code EPR, Phone: (303) 312-7047, 
Fax: (303) 312-6067, E-Mail: downs.mary@epa.gov 
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Region 9 (AZ, CA, HI, NV, American Samoa, Guam) (US EPA Region 9, 75 Hawthorne Street, 
San Francisco, CA 94105) 

Contractor:	 Ecology & Environment, 350 Sansome, Suite 300, San Francisco, 
CA 94104 

Contract Number: 68-W-01-012 
Period of Performance 12/15/2000 - 12/14/2005 
Contractor’s Point of Contact:	 Thompson Chambers, Project Manager, Phone: (415) 981-2811, 

Fax: (415) 477-3054, E-Mail: tchambers@ene.com 
EPA’s Contracting Officer:	 Barbara Bycsek, Mail Code PMD-8, Phone: (415) 972-3714 

Fax: (415) 947-3554, E-Mail: bycsek.barbara@epa.gov 
EPA’s Project Officer:	 Ivania Brown, Mail Code SFD-9, Phone: (415) 972-3045, 

Fax: (415) 947-3518, E-Mail: brown.ivania@epa.gov 

Region 10 (AK, ID, OR, WA) (US EPA Region 10, 1200 Sixth Avenue, Seattle, WA 98101) 

Contractor:	 Ecology & Environment, Inc., 2101 4th Avenue, Suite 1900, Seattle, 
WA 98121 

Contract Number: 68-SO-01-01 
Period of Performance: 1/02/2001 - 1/01/2006 
Contractor’s Point of Contact:	 Dhroov Shivjiani, Program Manager, Phone: (206) 624-9537, 

Fax: (206) 621-9832, E-Mail: dshivjiani@ene.com 
EPA’s Contract Officers:	 Ron Stewart, US EPA Region 7, 901 North Fifth Street, Kansas City, 

KS 66101, Phone: (913) 551-7743, Fax: (913) 551-7579, 
E-Mail: stewart.ron@epa.gov 

EPA’s Project Officer:	 Sharon Nickels, Mail Code ECL 116, Phone: (206) 553-6644, 
Fax: (206) 553-0124, E-Mail: nickels.sharon@epa.gov 

Contractor:	 Weston Solutions, 190 Queen Anne Avenue N., Suite 200, 
Seattle, WA 98107 

Contract Number: 68-SO-01-02 
Period of Performance: 1/02/2001 - 1/01/2006 
Contractor’s Point of Contact:	 Frank Monahan, Program Manager, Phone: (206) 521-7601, 

Fax: (206) 521-7626, E-Mail: frank.monahan@westonsolutions.com 
EPA’s Contract Officers:	 Ron Stewart, US EPA Region 7, Mail Code PLMG-RFM, 

901 North Fifth Street, Kansas City, KS 66101, Phone: (913) 551-7743, 
Fax: (913) 551-7579, E-Mail: stewart.ron@epa.gov 

EPA’s Project Officers:	 Sharon Nickels, Mail Code ECL 116, Phone: (206) 553-6644, 
Fax: (206) 553-0124, E-Mail: nickels.sharon@epa.gov 

8(a) Contractor:	 Herrera Environmental Consultants, 2200 Sixth Avenue, Suite 601, 
Seattle, Washington 98121 

Contract Number: 68-S0-01-03 
Period of Performance: 2/14/2001 - 2/13/2003 
Contractor's Point of Contract:	 Carlos E. Herrera, President, Phone: (206) 441-9080, 

Fax: (206) 441-9108, E-Mail: cherrera@herrerainc.com 
EPA's Contracting Officer:	 Ron Stewart, US EPA Region 7, Mail Code PLMG-RFM, 

901 North Fifth Street, Kansas City, KS 66101, Phone: (913) 551-7743, 
Fax: (913) 551-7579, E-Mail: stewart.ron@epa.gov 

EPA's Project Officer:	 Sharon Nickels, Mail Code ECL 116, Phone: (206) 553-6644, 
Fax: (206) 553-0124, E-Mail: nickels.sharon@epa.gov 
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REMOVAL ACTION 

Site Specific Removal Contracts 

Occasionally, the removal program has sufficient time to complete the cleanup of a specific 
release. In such cases, the contract requirement is advertised in the Commerce Business Daily (CBD). 
All interested contractors may submit a bid or proposal. Resultant contracts are competitively awarded. 
Subscriptions to the CBD can be obtained from the Superintendent of Documents, U.S. Government 
Printing Office, Washington, D.C. 20402-9371, Phone: (202) 512-1800, or accessed via Internet at 
http://cbdnet.access.gpo.gov/ 

Another avenue for information on contracts is http://www.fedbizopps.gov 

24 

http://cbdnet.access.gpo.gov/
http://www.fedbizopps.gov


REMEDIAL RESPONSE 

Response Action Contracts 

The Response Action Contracts (RACs) provide professional architect/engineering services to the 
U.S. Environmental Protection Agency (EPA) to support response planning and oversight of activities 
under the Comprehensive Environmental Response Compensation and Liability Act of 1980 (CERCLA) as 
amended by the Superfund Amendments and Reorganization Act of 1986 (SARA). 

Services provided by RACs include: program support (management); remedial investigation and 
feasibility studies; engineering services to design remedial actions; engineering evaluations and cost 
analyses for non-time-critical removal actions, including issuing and managing subcontracts for 
construction of the selected remedy, and engineering services for construction oversight. RACs services 
also include enforcement support, including oversight of the remedial investigations/feasibility studies, 
remedial designs, and remedial actions, and negotiation support; and other technical assistance, including 
community relations, sampling and analytical support, and pre-design investigations. Services may also 
include technical and management services supporting EPA's coordination and/or oversight of remedial 
activities performed by a State, the U.S. Army Corps of Engineer, or responsible parties identified in 
enforcement actions. 

The National Designated Lead for RACs is: 

Nancy Ortowski

Contracts Management Center (5203G)


Office of Emergency and Remedial Response

U.S. Environmental Protection Agency Headquarters


1200 Pennsylvania Avenue, NW

Washington, D.C. 20460

Phone: (703) 603-8785


Fax: (703) 603-9116

E-Mail: ortowski.nancy@epa.gov


NOTE: Period of Performance reflects Base Period plus any Option Periods, if exercised. 

For more information contact: 

Region 1 (CT, ME, MA, NH, RI, VT) (US EPA Region 1, 1 Congress Street, Suite 1100, Boston, MA 
02114-2023) 

Contractor: Tetra Tech NUS, Inc., 55 Jonspin Road, Wilmington, MA 01887 

Contract Number: 68-W6-0045

Period of Performance: 8/29/1996 - 8/28/2006

Contractor's Point of Contact: George Gardner, Program Manager, Phone: (978) 658-7899 


Fax: (978) 658-7870, E-Mail: bbrd680@b-r.com 
EPA’s Contracting Officer: Kathleen Hunt, Mail Code MCP, Phone: (617) 918-1907, 

Fax: (617) 918-1909; E-Mail: hunt.kathleen@epa.gov 
EPA’s Project Officer: Heidi Horahan, Mail Code HBS, Phone: (617) 918-1430, 

Fax: (617) 918-1291, E-Mail: horahan.heidi@epa.gov 

Contractor: Metcalf & Eddy, 30 Harvard Mill Square, PO Box 4071, Wakefield, MA 
01880 

Contract Number: 68-W6-0042 
Period of Performance: 9/30/1996 - 9/29/2006 
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Contractor's Point of Contact: 	 Neville Chung, Program Manager, Phone: (781) 224-6385 
Fax: (781) 224-6548, E-Mail: neville_chung@metcalfeddy.com 

EPA’s Contracting Officer:	 Lorraine Hogan, Mail Code MCP, Phone: (617) 918-1968, 
Fax: (617) 918-1909, E-Mail: hogan.lorraine@epa.gov 

EPA’s Project Officer:	 Diana King, Mail Code HBS, Phone: (617) 918-1426, 
Fax: (617) 918-1291, E-Mail: king.diana@epa.gov 

Region 2 (NY, NJ, Puerto Rico, U.S. Virgin Islands) (US EPA Region 2, 290 Broadway, New York, 
New York 10007-1866) 

Contractor:	 Foster Wheeler Environmental Corporation, 1000 The American Road, 
Morris Plains, NJ 07950 

Contract Number: 68-W-98-214 
Period of Performance: 7/6/1998 - 7/5/2008 
Program Manager:	 William Colvin, P.E., Program Manager, Phone: (973) 630-8112, 

Fax: (973) 630-8554, E-Mail: wcolvin@fwenc.com 
EPA’s Contracting Officer:	 John J. Bachmann, Jr.,Mail Code OPM/GCMB, Phone: (212) 637-3363, 

Fax: (212) 637-3410, E-Mail: bachmann.johnj@epa.gov 
EPA’s Project Officer:	 Keith Moncino, Mail Code EERD/PSB, Phone: (212) 637-4353, 

Fax: (212) 637-4360, E-Mail: moncino.keith@epa.gov 

Contractor: 	 CDM Federal Programs Corporation, 125 Maiden Lane - 5th 
Floor, New York, New York 10038 

Contract Number: 68-W-98-210 
Period of Performance: 7/07/1998 - 7/06/2008 
Contractor's Point of Contact: 	 Robert Goltz , P.E., Program Manager, Phone: (212) 785-9123, 

Fax: (212) 785-6114, E-Mail: goltz.rd@cdm.com 
EPA’s Contracting Officer:	 Deborah Butler, Mail Code OPM/GCMB, Phone: (212) 637-3367, 

Fax: (212) 637-3410, E-Mail: butler.deborah@epa.gov 
EPA’s Project Officer:	 Fernando Rosado, Mail Code EERD/PSB, Phone: (212) 637-4346, 

Fax: (212) 637-4360, E-Mail: rosado.fernando@epa.gov 

Region 3 (DE, DC, MD, PA, VA, WV) (US EPA Region 3, 1650 Arch Street, Philadelphia, PA 19103-
2029) 

Contractor: Tetra Tech NUS, Inc., 661 Anderson Drive, Pittsburgh, PA 15220 
Contract Number: 68-S6-3003 
Period of Performance: 9/30/1996 - 9/29/2006 
Contractor's Point of Contact: 	 Don Senovich, Senior VP, (412) 921-7090, 

Fax: (412) 021-4040, E-Mail: dsenovich@b-r.com 
EPA’s Contracting Officer:	 Andrew Blaney, Mail Code 3PM10, Phone: (215) 814-5196, 

Fax: (215) 814-5211, E-Mail: blaney.andrew@epa.gov 
EPA’s Project Officer:	 Elaine Spiewak, Mail Code 3HS42, Phone: (215) 814-3336, 

Fax: (215) 814-3015, E-Mail: spiewak.elaine@epa.gov 

Contractor:	 Tetra Tech/Black and Veatch (Joint Venture), 56 West Main Street, 
Christiana, DE 19702 

Contract Number: 68-S7-3002 
Period of Performance: 6/12/1997 - 6/11/2007 
Contractor’s Point of Contact:	 Dr. Carl Hsu, Program Manager, Phone: (302) 738-7551, 

Fax: (302) 454-5988, E-Mail: carl.hsu@tetratech.com 
EPA’s Contracting Officer:	 David R. Senderling, Mail Code 3PM10, Phone: (215) 814-5309, 

Fax: (215) 814-5211, E-Mail: senderling.david@epa.gov 
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EPA’s Project Officer: James McKenzie, Mail Code 3HW42, Phone: (215) 814-3338, 
Fax: (215) 814-3015, E-Mail: mckenzie.james@epa.gov 

Contractor:	 CDM Federal Programs Corporation, 13135 Lee Jackson Memorial 
Highway, Suite 200, Fairfax, VA 22033 

Contract Number: 68-S7-3003 
Period of Performance: 9/30/1997 - 9/29/2007 
Contractor’s Point of Contact:	 Joan Knapp, Phone: (703) 968-0200 ex. 358, 

Fax: (703) 968-0915, E-Mail: knappjo@cdm.com 
EPA’s Contracting Officer:	 David Senderling, Mail Code 3PM10, Phone: (215) 814-5309, 

Fax: (215) 814-5211, E-Mail: senderling.david@epa.gov 
EPA’s Project Officer:	 Joseph Tralie, Mail Code 3HS42, Phone: (215) 814-3337, 

Fax: (215) 814-3015, E-Mail: tralie.joseph@epa.gov 

Region 4 (AL, FL, GA, KY, MS, NC, SC, TN) (US EPA Region 4, 61 Forsyth St., Atlanta, GA 
30303-3104) 

Contractor Name: Black & Veatch Special Project Corp., 1145 Sanctuary Parkway, Suite 
475, Alpharetta, GA 30004 

Contract number: 68-W-99-043 
Period of Performance: 6/17/99 - 6/16/09 
Program Manager:	 Harvey B. Coppage, P.E., Program Manager, Phone: : (770) 751-7517, 

Fax: (770) 751-8322, E-Mail: coppagehb@bv.com 
EPA’s Contracting Officer:	 Charles Hayes, Mail Code 14/OPM, Phone: (404) 562-8393, 

Fax: (404) 562-8370, E-Mail: hayes.charles@epa.gov 
EPA’s Project Officer:	 Robert P. Stern, Mail Code 4WD-PSB, Phone: (404) 562-8891, 

Fax: (404) 562-8896, Email: stern.robert@epa.gov 

Region 5 (IL, IN, MI, MN, OH, WI) (US EPA Region 5, 77 W. Jackson Boulevard, Chicago, IL 60604) 

Contractor: 	 CH2MHILL, 135 South 84th Street, Suite 325, 
Milwaukee, WI 53214 

Contract Number: 68-W6-0025 
Period of Performance: 9/30/1996 - 9/29/2006 
Contractor's Point of Contact: 	 Isaac Johnson, Program Manager, Phone: (414) 272-2426, 

Fax: (414) 272-4408, E-Mail: ijohnson@ch2m.com 
EPA’s Contracting Officer:	 David Alberts, Mail Code MCC-10J, Phone: (312) 353-1200, 

Fax: (312) 353-1879, E-Mail: alberts.david@epa.gov 
EPA’s Project Officer:	 Steve Nathan, Mail Code SM-5J, Phone: (312) 886-5496, 

Fax: (312) 886-0186, E-Mail: nathan.steve@epa.gov 

Contractor	 Weston Solutions, Inc., 750 E. Bunker Court, Suite 500, Vernon Hills, 
Illinois 60061-1450 

Contract Number: 68-W7-0026 
Period of Performance: 5/1/1997 - 4/30/2007 
Contractor’s Point of Contact:	 James M. Burton, Project Manager, Phone: (847) 918-4000, 

Fax: (847) 918-4055, E-Mail: james.burton@westonsolutions.com 
EPA’s Contracting Officer:	 David Alberts, Mail Code MCC-10J, Phone: (312) 353-1200, 

Fax: (312) 353-1879, E-Mail: alberts.david@epa.gov 
EPA’s Project Officer:	 Pat Vogtman, Mail Code SM-5J, Phone: (312) 886-9553, 

Fax: (312) 886-0186, E-Mail: vogtman.pat@epa.gov 
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Region 6 (AR, LA, NM, OK, TX) (US EPA Region 6, 1445 Ross Avenue, Suite 1200, Dallas, TX 75202) 

Contractor: CH2MHILL, 5339 Alpha Road, Suite 300, Dallas, TX 75240-7352 
Contract Number: 68-W6-0036 
Period of Performance: 7/8/1996 - 7/7/2006 
Contractor's Point of Contact: 	 Al Sloan, Program Manager, Phone: (972) 980-2170, 

Fax: (972) 385-0846, E-Mail: asloan@ch2m.com 
EPA’s Contract Officer:	 Cora Stanley, Mail Code 6MD-RT, Phone: (214) 665-7464, 

Fax: (214) 665-7284, E-Mail: stanley.cora@epa.gov 
EPA’s Project Officer:	 Tom Reilly, Mail Code 6SF-PC, Phone: (214) 665-8307, 

Fax: (214) 665-6660, E-Mail: reilly.tomc@epa.gov 

Contractor: 	 Tetra Tech Environmental Management, Inc., 1 Dallas Center, 350 N. 
St. Paul Street, Suite 2600, Dallas, TX 75201 

Contract Number: 68-W6-0037 
Period of Performance: 9/13/1996 - 9/12/2006 
Contractor's Point of Contact: 	 Lou Barinka, Program Manager, (214) 740-2014, 

Fax: (214) 922-0715, E-Mail: barinkl@ttemi.com 
EPA’s Contract Officer:	 Cora Stanley, Mail Code 6MD-RT, Phone: (214) 665-7464, 

Fax: (214) 665-7284, E-Mail: stanley.cora@epa.gov 
EPA’s Project Officer:	 Henry Thompson, Mail Code 6SF-PC, Phone: (214) 665-2251, 

Fax: (214) 665-6660, E-Mail: thompson.henry@epa.gov 

Region 7 (IA, KS, MO, NE)  (US EPA Region 7, 901 North Fifth Street, Kansas City, KS 66101) 

Contractor: Black & Veatch, 6601 College Blvd. Overland Park, KS 66211 
Contract Number: 68-W5-0004 
Period of Performance: 6/15/1995 - 6/14/2005 
Contractor's Point of Contact: 	 Ray Herzog, Program Manager, (913) 458-6600, Fax: (913) 458-9391, 

E-Mail: herzogrh@bv.com 
EPA’s Contracting Officer: 	 Lowell W. Toole, Mail Code PLMG, Phone: (913) 551-7639, 

Fax: (913) 551-7579, E-Mail: toole.lowell@epa.gov 
EPA’s Project Officer:	 Bill Gresham, Mail Code SUPR, Phone: (913) 551-7804, 

Fax: (913) 551-7063, E-Mail: gresham.bill@epa.gov 

Region 8 (CO, MT, ND, SD, UT, WY) (US EPA Region 8, 999 18th Street, Denver, CO 80202-2466) 

Contractor:	 CDM Federal Programs, 1331 17th Street, Suite 1050, Denver, CO 
80202 

Contract Number: 68-W5-0022 
Period of Performance: 9/29/1995 - 9/28/2005 
Contractor's Point of Contact: 	 Richard Culver, Program Manager, Phone: (303) 295-1237, 

Fax: (303) 295-1895, E-Mail: culverrl@cdm.com 
EPA’s Contracting Officer: 	 Anderson Hamp, Mail Code 8TMS-G, Phone: (303) 312-6311, 

Fax: (303) 312-6685, E-Mail: hamp.anderson@epa.gov 
EPA’s Project Officer:	 Jodi Powell, Mail Code 8EPR-SR, Phone: (303) 312-6715, 

Fax: (303) 312-6330, E-Mail: powell.jodi@epa.gov 

Region 9 (AZ, CA, HI, NV, American Samoa, Guam) (US EPA Region 9, 75 Hawthorne Street, 
San Francisco, CA 94105) 

Contractor: CH2M Hill, Inc., 155 Grand Avenue, Suite 1000, Oakland CA 94612 
Contract Number:	 68-W-98-225 

10/01/1998 - 9/30/2008Period of Performance: 
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Contractor's Point of Contact: 	 Udai Singh, Energy, Environment, and Systems Vice-President-
Program Manager, Phone: (510) 587-7555, Fax: (510) 893-8205, 
E-Mail: usingh@CH2M.com 

EPA's Contracting Officer:	 Kathy Meltzer, Mail Code SFD-2, Phone: (415) 972-3714, 
Fax: (415) 947-3554, E-Mail: meltzer.kathy@epa.gov 

EPA’s Project Officer:	 Linda Nanbu, Mail Code SFD-2, Phone: (415) 972-3200, 
Fax: (415) 947-3526, E-Mail: nanbu.linda@epa.gov 

Region 10 (AK, ID, OR, WA) (US EPA Region 10, 1200 Sixth Avenue, Seattle, WA 98101) 

Contractor: 	 URS Greiner, Inc., 2401 4th Avenue, Suite 1000, Seattle, 
Washington 98121-1459 

Contract Number: 68-W-98-228 
Period of Performance: 10/01/1998 - 9/30/2008 
Contractor's Point of Contact: 	 Vivianne Larkin, Program Manager, Phone: (206) 674-1871, 

Fax: (206) 674-1801, E-Mail: vivianne_larkin@urscorp.com 
EPA’s Contracting Officer: 	 Lowell W. Toole, US EPA Region 7, Mail Code PLMG, 901 N. 5th Street, 

Kansas City, KS 66101, Phone: (913) 551-7639, 
Fax: (913) 551-7579, E-Mail: toole.lowell@epa.gov 

EPA’s Project Officer: 	 Maureen Bagocius, Phone: (206) 553-8209, Fax: (206) 553-0910, 
E-Mail: bagocius.maureen@epa.gov 
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SUPPORT SERVICES 

Contract Laboratory Program 

The Contract Laboratory Program (CLP) provides a range of state-of-the-art chemical analytical 
services of known and documented quality on a high volume, cost-effective basis to support ongoing 
Superfund enforcement, emergency response and remedial actions, site investigations, and state-lead 
assessments. The CLP provides analytical services to support Superfund field activities from a 
preliminary site inspection to more complex large scale remedial, monitoring and enforcement actions. On 
the average, the CLP provides over 4,300 sample analyses per month through its routine analytical 
programs. Each sample processed by the CLP must be properly documented to ensure timely, correct, 
and complete analysis for all parameters requested. The CLP documentation system provides the means 
to monitor each sample from the point of collection through final data reporting. 

For more information, contact: 

Headquarters: 

US EPA Headquarters, 1200 Pennsylvania Avenue, NW, Washington, D.C. 20450 

Director, Analytical Operations/Data Quality Center (Mail Code 5204G) 

Dana Tulis	 Phone: (703) 603-8993, Fax: (703) 603-9112, 
E-mail: tulis.dana@epa.gov 

Inorganic Program Manager (Mail Code 5204G) 

John Nebelsick Phone: (703) 603-8845, Fax: (703) 603-9112, 
E-mail: nebelsick.john@epa.gov 

Organic Program Manager (Mail Code 5204G) 

Terry Smith	 Phone: (703) 603-8849, Fax: (703) 603-9112, 
E-mail: smith.terry@epa.gov 

Contracting Officer (Mail Code 3805R) 

Yvonne Stiso	 Phone: (202) 564-4777, Fax: (202) 565-2557, 
E-mail: stiso.yvonne@epa.gov 

Regional 

US EPA Region 1 Jennie Han-Liu Phone: (781) 860-4379, Fax: (781) 860-4397 

60 Westview Street (OEME/EQA) E-mail: han.jennie@epa.gov

Lexington, MA 02421


US EPA Region 2 Jennifer Feranda Phone: (732) 321-6687, Fax: (732) 321-6622

2890 Woodbridge Ave. E-mail: feranda.jennifer@epa.gov

Bldg. 209, MS-215 

Edison, NJ 08837 
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US EPA Region 3 
Environmental Services Division 
Environmental Science Center 
701 Mapes Road Highway 
Fort Meade, MD 20755-5350 

US EPA Region 4 
Quality Assurance Office 
980 College Station Road 
Athens, GA 30605 

US EPA Region 5 (CAAS) 
77 W. Jackson Blvd. (SM-5J) 
Chicago, IL 60604 

US EPA Region 6 
10625 Fallstone Road 
Houston, TX 77099-4303 

US EPA Region 7 
25 Funston Road 
Kansas City, KS 66115 

US EPA Region 8 
999 18th St., Suite 500 
Denver, CO 80202 

US EPA Region 9 
75 Hawthorne St. (PMD-3) 
San Francisco, CA 94105 

US EPA Region 10 
1200 Sixth Ave. (OEA-095) 
Seattle, WA 98101 

Dan Slizys 

Edward Messer 

Cecilia Moore 

Ray Flores 

Larry Marchin 

Carol Beard 

Steve Remaley 

Bruce Woods 

Phone: (410) 305-2734, Fax: (410) 305-3095 
E-mail: slizys.dan@epa.gov 

Phone: (706) 355-8560, Fax: (706) 355-8803

E-mail: messer.edward@epa.gov

APO/TPO


Phone: (312) 886-1488, Fax: (312) 886-0186 
E-mail: moore.cecilia@epa.gov 

Phone: (281) 983-2139, Fax: (281) 983-2248 
E-mail: flores.raymond@epa.gov 

Phone: (913) 551-5170, Fax: (913) 551-5218 
E-mail: marchin.lawrence@epa.gov 

Phone: (303) 312-6687, Fax: (303) 312-6897 
E-mail: beard.carol@epa.gov 

Phone: (415) 744-1496, Fax: (415) 774-1476 
E-mail: remaley.steve@epa.gov 

Phone: (206) 553-1193, Fax: (206) 553-8210 
E-mail: woods.bruce@epa.gov 

For the most current information on the contract laboratory program please visit our website at: 
http://www.epa.gov/superfund/programs/clp/index.htm 
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SUPPORT SERVICES 

Environmental Response Training Program Contract 

EPA provides response, health and safety, and technical training to federal, state, and local 
government groups. This training is accomplished through the Environmental Response Training Program 
(ERTP) contract. ERTP is a dedicated resource and provides ERT with the ability to bring a wide range of 
training to over five thousand students each year at over 200 presentations of the 18 ERT courses. Many 
of these courses are given throughout the country, and their curriculum is adapted to the specific needs of 
their trainees. 

For more information, contact:


Contractor: Tetra Tech NUS, Inc., 670 N. Rosemead Blvd., Pasadena, CA 91107

Contract Number: 68-C7-0033

Period of Performance: 8/01/1997 - 1/31/2003

Contractor’s Point of Contact: Michael Gibbons, Program Manager, 1930 Radcliff Drive, Cincinnati, OH 


45204, Phone: (513) 251-2730, Fax: (513) 251-0200, 
E-Mail: gibbonsm@ttnus.com 

EPA’s Contracting Officer:	 Matthew Growney, US EPA, 26 W. Martin Luther King Drive (Mail Code 
CMD-NWD), Cincinnati, OH 45268, Phone: (513) 487-2029, 
Fax: (513) 487-2107, E-Mail: growney.matthew@epa.gov 

EPA’s Project Officer:	 Bruce Potoka, US EPA, 26 W. Martin Luther King Drive (Mail Code B3), 
Cincinnati, OH 45268, Phone: (513) 569-7537, Fax: (513) 569-7546, 
E-Mail: potoka.bruce@epa.gov 
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SUPPORT SERVICES 

Environmental Services Assistance Team Contracts (ESAT) 

The Environmental Services Assistance Team (ESAT) contract structure was developed to 
expand EPA's existing capabilities for providing hazardous waste sample analysis and related support to 
Superfund sites. Although primarily a Superfund vehicle, ESAT also supports the Agency's RCRA 
program and other non-Superfund analytical efforts. These contractors provide multi-disciplinary technical 
teams to each Region within their respective areas. The teams perform chemical and biological analysis, 
Field Analytical Screen Project activities, specialized analytical services support and data validation/data 
review support, review of site-specific quality assurance, site investigation and sampling plans support for 
the development of new analytical methods, and logistical and administrative functions. 

The address for the Contracting Officer for all contracts except Region 4 is: US Environmental 
Protection Agency Headquarters, 1200 Pennsylvania Avenue, NW, Washington, D.C. 20460. 

For more information contact the ESAT Program Manager: 

Colleen Walling

Analytical Operations/Data Quality Center (Mail Code 5204G)


U.S. Environmental Protection Agency

1200 Pennsylvania Avenue, NW


Washington, D.C. 20460

Phone: (703) 603-8814


Fax: (703) 603-9112

Email: walling.colleen@epa.gov


NOTE: 	 Period of Performance reflects Base Period plus any Option Periods, if exercised. 
Also, except for Region 4, Contracting Officer is located in EPA Headquarters. 

Region 1 (CT, ME, MA, NH, RI, VT) (US EPA Region 1, JFK Federal Bldg, Boston, MA 02203) 

Contractor: Lockheed Martin Services, Inc., 2239 Route 70 West, FL3W, 
Cherry Hill, NJ 08358 

Contract Number: 68-W-01-008 
Period of Performance: 2/01/2001 - 1/31/2006 
Contractor’s Point of Contact: Louis Macri, Phone: (978) 275-9730, Fax: (978) 275-9489, 

E-Mail: louis.g.macri@lmco.com 
EPA’s Contracting Officer: Lynette Gallion, Mail Code 3905R, Phone: (202) 564-4493, 

Fax: (202) 565-2557, E-Mail: gallion.lynette@epa.gov 
EPA’s Project Officer:	 Anthony Palermo, US EPA Region I - New England Regional Laboratory, 

Mail Code EQA, 11 Technology Drive, North Chelmsford, MA 01863-
2431, Phone: (617) 918-8682, Fax: (617) 918-8397, 
E-Mail: palermo.anthony@epa.gov 

Region 2 (NY, NJ, PR, USVI) (US EPA Region 2, 290 Broadway, New York, NY 10007-1866) 

Contractor: Lockheed Martin Services, Inc., 2239 Route 70 West, FL3W, 
Cherry Hill, NJ 08358 

Contract Number: 68-W-01-016 
Period of Performance: 02/01/2001 - 1/31/2006 
Contractor’s Point of Contact: Richard A. Grazioli, Phone: (732) 225-4931, Fax: (732) 417-3926, 

E-Mail: richard.a.grazioli@lmco.com 
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EPA’s Contracting Officer:	 Lynette Gallion, Mail Code 3905R, Phone: (202) 564-4496, 
Fax: (202) 565-2557, E-Mail: gallion.lynette@epa.gov 

EPA’s Project Officer:	 Yolanda Guess, USEPA Region II, Mail Code MS102, 2890 Woodbridge 
Avenue, Edison, NJ 08837, Phone: (732) 321-6606, 
Fax: (732) 906-6824, E-Mail: guess.yolanda@epa.gov 

Region 3 (DE, DC, MD, PA, VA, WV) (US EPA Region 3, 1650 Arch Street, Philadelphia, PA 19103) 

Contractor: Lockheed Martin Services, Inc., 2239 Route 70 West, FL3W, 
Cherry Hill, NJ 08358 

Contract Number: 68-W-01-018 
Period of Performance: 02/01/2001 - 1/31/2006 
Contractor’s Point of Contact: Marybeth Puckace, Phone: (410) 305-3034, Fax: (410) 305-3597, 

E-Mail: puckace.marybeth@epa.gov (Contractor at EPA facility) 
EPA’s Contracting Officer: Valoree Lilley,  Mail Code 3905R, Phone: (202) 564-4792, 

Fax: (202) 565-2557, E-Mail: lilley.valoree@epa.gov 
EPA’s Project Officer: 	 Fred Foreman, USEPA Region III, Environmental Science Center, 

Mail Code 3ES20, 701 Mapes Road, Fort Meade, MD 20755-5350 
Phone: (410) 305-2629, Fax: (410) 305-3095 
E-Mail: foreman.fred@epa.gov 

Region 4 (AL, FL, GA, KY, MS, NC, SC, TN) (US EPA Region 4, 61 Forsyth St. SW, Atlanta, 
GA 30303) 

Contractor: Integrated Laboratory System (ILS), 1 Park Drive, Suite 200, Research 
Triangle Park (Industrial Area), NC 27709 

Contract Number: 68-W-01-009 
Period of Performance: 02/01/2001 - 1/31/2006 
Contractor’s Point of Contact: Kelly Inman, Phone: (919) 544-5857 ext. 425, Fax: (919) 544-5091 

E-Mail: kinman@ils-inc.com 
EPA’s Contracting Officer: Charles Hayes, Phone: (404) 562-8393, 

Fax: (404) 562-8370, E-Mail: hayes.charles@epamail.epa.gov 
EPA’s Project Officer: 	 Mike Birch, USEPA Region IV, Science and Ecosystems Support 

Division, Office of Quality Assurance, 980 College Station Road, 
Athens, GA 30605, Phone: (706) 355-8552, Fax: (706) 355-8803, 
E-Mail: birch.mike@epa.gov 

Region 5 (IL, IN, MI, MN, OH, WI) (US EPA Region 5, 77 W. Jackson Blvd., Chicago, IL 60604-3507) 

Contractor: IIT Research Institute, 10 West 35th Street, Chicago, IL 60616

Contract Number: 68-W-01-014

Period of Performance: 02/01/2001 - 1/31/2006

Contractor’s Point of Contact: Jennifer Mokos, Program Manager, EPA Central Regional Laboratory,


536 S. Clark Street, Chicago, IL 60605, Phone: (312) 353-2964, 
Fax: (312) 353-8707, E-Mail: mokos.jennifer@epa.gov 
(Contractor at EPA facility) 

EPA’s Contracting Officer:	 Lynette Gallion, Mail Code 3905R, Phone: (202) 564-4496, 
Fax: (202) 565-2557, E-Mail: gallion.lynette@epa.gov 

EPA’s Project Officer:	 Jayantilal (Jay) Thakkar, USEPA Region 5, Mail Code SMF-4J, 
77 West Jackson Boulevard, Chicago, IL 60604 
Phone: (312) 886-1972, Fax: (312) 353-9281, 
E-Mail: thakkar.jayantilal@epa.gov 
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Region 6 (AR, LA, NM, OK, TX) (US EPA Region 6, 1445 Ross Ave., Dallas TX 75202-2733) 
Contract for Region 6 not yet awarded 

Contractor: Lockheed Martin, 2239 Route 70 West, FL3W, Cherry Hill, NJ 08358 

Contract Number: 68-W-01-030

Period of Performance: 4/01/2001 - 3/30/2006

Contractor’s Point of Contact: Tom Chiang, Phone: (281) 983-2235, Fax: (281) 983-2248,


E-Mail: tom.chiang@att.net  (Contractor at EPA facility) 
EPA’s Contracting Officer: Valoree Lilley,  Mail Code 3905R, Phone: (202) 564-4792, 

Fax: (202) 565-2557, E-Mail: lilley.valoree@epa.gov 
EPA’s Project Officer: 	 Marvelyn Humphrey, US EPA Region 6, Environmental Services Branch, 

10625 Fallstone Road, Houston, TX 77099 
Phone: (281) 983-2140, Fax: (281) 983-2248 
E-Mail: humphrey.marvelyn@epa.gov 

Region 7 (IA, KS, MO, NE) (US EPA Region 7, 901 North Fifth Street., Kansas City, KS 66101) 

Contractor: Mantech Environmental Technology, Inc., 12015 Lee Jackson Highway, 
Fairfax, VA 22033 

Contract Number: 68-W-01-001 
Period of Performance: 02/01/2001 - 1/31/2006 
Contractor’s Point of Contact: Ronald A. Ross, Phone: (913) 551-5134, Fax: (913) 551-5095, 

E-Mail: ron.ross@mantech.com 
EPA’s Contracting Officer: Valoree Lilley,  Mail Code 3905R, Phone: (202) 564-4792, 

Fax: (202) 565-2557, E-Mail: lilley.valoree@epa.gov 
EPA’s Project Officer: 	 Harold G. Brown, USEPA Region 7 Laboratory, Mail Code ENSVRLAB, 

25 Funston Road, Kansas City, KS 66115, Phone: (913) 551-5127, 
Fax: (913) 551-5218, E-Mail: brown.harold@epa.gov 

Region 8 (CO, MT, ND, SD, UT, WY) (US EPA Region 8, 999 18th St., Denver, CO 80202-2466) 

Contractor: Integrated Laboratory System, 16194 West 45th Drive, Golden, CO 80403

Contract Number: 68-W-01-029

Period of Performance: 4/01/2001 - 3/30/2006

Contractor’s Point of Contact: Kelly Head, US EPA Region 8 Laboratory, 16194 West 45th Drive,


Golden, CO 80403, Phone: (303) 312-7726, Fax: (303) 312-7801 
E-Mail: head.kelly@epa.gov  (Contractor at Government facility) 

EPA’s Contracting Officer: Lynette Gallion, Mail Code 3905R, Phone: (202) 564-4496, 
Fax: (202) 565-2557, E-Mail: gallion.lynette@epa.gov 

EPA’s Project Officer: John Gillis, Mail Code TMS-Q, Phone: (303) 312-7824/7708, 
Fax: (303) 312-7828/7803; E-Mail: gillis.john@epa.gov 

Region 9 (AZ, CA, HI, NV, American Samoa, Guam) (US EPA Region 9, 75 Hawthorne Street, 
San Francisco, CA 94105) 

Contractor: ICF Consulting, 9300 Lee Highway, Fairfax, VA 20031-1207

Contract Number: 68-W-01-028

Period of Performance: 4/01/2001 - 3/31/2006

Contractor’s Point of Contact: Jerry Vail, EPA Region 9 Laboratory, Mail Code PMD-2, 1337 South 46th


Street, Bldg. 201, Richmond, CA 94804-4698, Phone: (510) 412-2315,

Fax: (510) 412-2304

E-Mail: vail.jerry@epa.gov  (Contractor at Government facility)
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EPA’s Contracting Officer: Valoree Lilley,  Mail Code 3905R, Phone: (202) 564-4792, 

Fax: (202) 565-2557, E-Mail: lilley.valoree@epa.gov


EPA’s Project Officer: Rose Fong, Mail Code PMD-3, Phone: (415) 972-3812,

Fax: (415) 947-3564, E-Mail: fong.rose@epa.gov


Region 10 (AK, ID, OR, WA) - US EPA Region 10, 1200 Sixth Avenue, Seattle, WA 98101)


Contractor: TechLaw, Inc., 14500 Avion Parkway, Suite 300, Chantilly, VA 22021

Contract Number: 68-W-01-027

Period of Performance: 4/01/2001 - 3/30/2006

Contractor’s Point of Contact: David Dobb, Phone: (360) 871-8750, Fax: (360) 871-8763


E-Mail: dobb.david@epa.gov  (Contractor at Government facility)

EPA’s Contracting Officer: Valoree Lilley,  Mail Code 3905R, Phone: (202) 564-4792, 


Fax: (202) 565-2557, E-Mail: lilley.valoree@epa.gov

EPA’s Project Officer: 	 Gerald Dodo, US EPA Region 10, Manchester Laboratory, 7411 Beach


Drive East, Port Orchard, WA 98366, Phone: (360) 871-8728,

Fax: (360) 871-8747, E-Mail: dodo.gerald@epa.gov
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SUPPORT SERVICES 

Quality Assurance Technical Support Contract 

This Quality Assurance Technical Support (QATS) Contract provides quality assurance technical 
support to the Superfund Program through the Analytical Operations Center (AOC). Specifically, the 
QATS contractor provides the Superfund Program with Performance Evaluation Samples that are used to 
determine the accuracy of analytical data. Furthermore, the QATS contractor provides Tape and Data 
Package Audits of analytical cases in order to verify that the data has adequate documentation to 
scientifically support the analytical results. The QATS contract has the following task areas: 

- Development, distribution, and scoring of Performance Evaluation Samples and Reference 
Materials. 

- Tape and Data Package Reviews for contractual compliance and technical acceptability 
- Laboratory On-Site Audits to assist in the technical assessment of a laboratory’s analytical 

performance. 
- Analytical methods development and evaluation.

- Development and testing of new or revised quality control procedures.

- Development and review of quality assurance guidelines or plans.

-	 Statistical evaluation of analytical data and development of models of analytical 

performance. 
- Other quality assurance related activities. 

For more information, contact:


Contractor: IT Corporation, 2700 Chandler Avenue, Bldg. C, Las Vegas, NV 89120

Contract Number: 68-W-01-010

Period of Performance: 11/15/2000 - 11/14/2005

Contractor’s Point of Contact: Clyde Hedin, Project Manager, Phone: (702) 795-0515,


Fax: (702) 795-8210, E-Mail: chedin@theitgroup.com 
EPA’s Contracting Officer:	 Lajuana Moody, US EPA Headquarters, Mail Code 3805R, 

1200 Pennsylvania Avenue, NW, Washington, D.C. 20460, 
Phone: (202) 564-5055, Fax: (202) 565-2557, 
E-Mail: moody.lajuana@epa.gov 

EPA’s Project Officer:	 John Nebelsick, US EPA Headquarters, Mail Code 5204G, 
1200 Pennsylvania Avenue, NW, Washington, D.C. 20460, 
Phone: (703) 603-9928, Fax: (703) 603-9112, 
E-Mail: nebelsick.john@epa.gov 
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SUPPORT SERVICES 

Remote Sensing and Mapping Support Contract 

The EPA's Office of Research and Development has established a nationwide contract program to 
use remote sensing and mapping technology in support of EPA Regional and Program offices. The 
program provides operational support to on-going activities of the Agency as well as support to R&D 
efforts occurring at various EPA laboratories. The contract is overseen by remote sensing scientists and 
offers remote sensing data acquisition, processing, and analysis support for site-specific regional 
assessments. EPA offices requiring remote sensing or mapping support fund the activity on a 
reimbursable basis. The contract offers aerial photo and satellite imagery analysis; thematic mapping and 
GIS support; photogrammetry (the technique for making highly accurate measurements on aerial photos); 
emergency response; and enforcement support; and perform field sampling and monitoring activities in 
support of remote sensing accuracy assessment, change detection and global positioning systems 
technology. 

For more information, contact: 

Contractor: Lockheed Martin Services, 2239 Route 70 (FL 300) West, 
Cherry Hill, NJ 08358 

Contract Number: 68-D-00-267 
Period of Performance: 9/11/2000 - 9/10/2005 
Contractor’s Point of Contact: Larry Tinney, Program Manager, 1050 E. Flamingo Road, Suite E-120, 

Las Vegas, NV 89119, Phone: (702) 897-3270, 
Fax: (702) 897-3285, E-Mail: ltinney@lmepo.com 

EPA’s Contracting Officer:	 McDonald Morrison, US EPA, ORD Service Center, Contracts 
Management Division, 79 T.W. Alexander Drive, Research Triangle 
Park, NC 27709, Phone: (919) 541-4364, Fax: (919) 541-0611, 
E-Mail: morrison.mcdonald@epa.gov 

EPA’s Project Officer:	 Susan Jackson, US EPA, Environmental Sciences, 944 E. Harmon 
Ave., Las Vegas, NV 89119, Phone: (702) 798-2244, 
Fax: (702) 798-2692, E-Mail: jackson.susan@epa.gov 
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SUPPORT SERVICES 

Response Engineering and Analytical Contract 

The Response Engineering and Analytical Contract (REAC) is designed to support activities 
performed by the EPA's Environmental Response Team (ERT) under the authority of CERCLA/SARA, the 
Resource Conservation and Recovery Act (RCRA), the Toxic Substances Control Act (TSCA), the Clean 
Water Act (CWA), Oil Pollution Act (OPA), and other acts. 

REAC's function is to provide effective techniques and technologies for the assessment and the 
remediation of hazardous waste sites and spills. Response to releases of hazardous materials at spills 
and abandoned waste sites is REAC's major function. Response activities include, but are not limited to, 
field investigations and report writing for the following types of studies: multimedia extent of 
contamination, bioassessment, treatability, contaminant transport, engineering/feasibility, and risk 
assessment. These studies are conducted to assist the ERT in providing support to EPA regional 
On-Scene Coordinators (OSCs) and Remedial Project Managers (RPMs) for removal and remedial 
actions, respectively. 

The REAC contractor also performs evaluation and/or engineering design studies of innovative 
commercially available technologies. The objective is to confirm and document the performance of these 
technologies. The contractor also performs air monitoring studies at hazardous waste sites using 
treatment technologies to evaluate effectiveness of engineering control measures to prevent off-site 
exposure to hazardous waste constituents. 

To support the field and engineering studies, the REAC contractor provides analytical services. 
This includes on-site and mobile laboratory capability.  The REAC contractor conducts rapid analyses of 
complex waste mixtures and environmental samples and develops analytical methodologies for on-site 
and field laboratory equipment. 

For more information contact: 

Contractor: Lockheed Martin/REAC, GSA Raritan Depot, 2890 Woodbridge Avenue, 
Edison, NJ 08837 

Contract Number: 68-C-99-223 
Period of Performance: 6/1/1999 - 5/31/2004 
Contractor’s Point of Contact: Dennis Miller, Program Manager, Phone: (732) 321-4272, 

Fax: (732) 321-4228; E-Mail: dennis.a.miller@lmco.com 
EPA’s Contracting Officer:	 Donna Reinhart, Cincinnati Procurement Operations Division, Mail Code 

NWD, 26 W. Martin Luther King Drive, Cincinnati, OH 45268; 
Phone: (513) 487-2114, Fax: (513) 487-2107; 
E-Mail: reinhart.donna@epa.gov 

EPA’s Project Officer:	 Raj Singhvi, USEPA/ERTC, 2890 Woodbridge Avenue, MS101, 
Edison, NJ 08837, Phone: (732) 321-6761, Fax: (732) 321-6724; 
E-mail: singhvi.raj@epa.gov 
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Support Services 

Sample Management Office 

The Sample Management Office (SMO) contract provides centralized operational, technical, and 
administrative support to the Superfund Program through the Analytical Operations/Data Center (AOC). 
Specifically, the SMO contractor provides sample scheduling in accordance with EPA-approved 
performance-based scheduling Standard Operating Procedures (SOPs), tracking, analytical chemistry 
data review, analytical chemistry data assessment, technical review and analysis of analytical methods, 
routine invoice examination (as specified in FAR 7.503(c)(17)(ii)), reporting, cost recovery support, 
information management, and information systems operations and maintenance. SMO's main task areas -
Scheduling, Tracking and Reporting (ST&R); the Data Assessment Tool (DAT); and Invoice Processing 
and Calculation (IPAC) are detailed below: 

ST&R's primary objective is to provide customer service to support Headquarters, Regions, and 
other customers for all aspects associated with scheduling, tracking, and reporting of environmental 
samples from project inception through sample collection and laboratory analysis. 

The primary objective of AOC's DAT is to ensure data of known and documented quality by 
checking and assessing the data submitted by CLP laboratories. DAT evaluates laboratory results for 
over 3500 quality control parameters and provides PC-compatible reports, spreadsheets, and electronic 
files to the Regions via the internet. DAT reports are generated within 24 to 48 hours after receiving 
laboratory data. DAT expedites the evaluation of site data and results in quicker site responses, thereby 
saving data review costs. 

IPAC's primary objective is to provide accurate invoice calculations for timely invoice payment. 
IPAC researches, calculates, and records costs by site for future cost recovery and other reporting 
purposes. 

For more information contact:


Contractor: DynCorp, 2000 Edmund Halley Drive, Reston, VA 20191-3400

Contract Number: 68-W-01-034

Period of Performance: 6/20/2001 - 6/19/2006

Contractor's Point of Contact: Richard Thacker, Program Manager, Phone: (703) 264-9103


Fax: (703) 264-9236, E-Mail: dick.thacker@dyncorp.com 
EPA's Contracting Officer: Lajuana Moody, US EPA Headquarters, Mail Code 3805R, 

1200 Pennsylvania Avenue, NW, Washington, D.C. 20460 
Phone: (202) 564-5055, Fax: (202) 565-2557, 
E-Mail: moody.lajuana@epa.gov 

EPA's Project Officer: Lucinda Taylor, US EPA Headquarters, Mail Code 5204G, 
1200 Pennsylvania Avenue, NW, Washington, D.C. 20460 
Phone: (703) 603-8818, Fax: (703) 603-9112 
E-Mail: taylor.lucinda@epa.gov 
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Technical Enforcement Support 

Enforcement Support Services Contracts 

The Enforcement Support Services (ESS) contracts obtain technical and management services 
for EPA's Office of Site Remediation and Enforcement (OSRE). The ESS contractors assist EPA in 
developing, implementing, and evaluating programs, strategies, guidance and regulations under the 
Agency's CERCLA/SARA enforcement programs. There are eight Regional ESS contracts currently in 
effect. 

The Designated Lead for the ESS contracts is: 

Jean Wright

Office of Site Remediation Enforcement (2271-A)


US Environmental Protection Agency Headquarters

1200 Pennsylvania Avenue, NW


Washington, D.C. 20460

Phone: (202) 564-4293


Fax: (202) 564-0089

E-Mail: wright.jean@epa.gov


NOTE: Period of Performance reflects Base Period plus any Option Periods, if exercised. 

For more information contact: 

Region 1 (CT, ME, MA, NH, RI, VT) (US EPA Region 1, JFK Federal Bldg, Boston, MA 02203) and 
Region 2 (NY, NJ, PR, USVI) (US EPA Region 2, 290 Broadway, New York, NY 10007-1866) 

Contractor: TechLaw, Inc., 14500 Avion Parkway, Suite 300, Chantilly, VA 20151

Contract Number: 68-W-99-019

Period of Performance: 1/28/1999 - 1/27/2004

Contractor’s Point of Contact: James Kerr, Project Manager, 160 North Washington Street, Boston, 


MA 02114, Phone: (617) 720-0230, Fax: (617) 720-0321, 
E-Mail: jkerr@techlawinc.com 

EPA’s Contracting Officer: Kevin Weaver, Phone: (212) 637-3357, Fax: (212)-637-3410, 
E-Mail: weaver.kevin@epa.gov 

EPA’s Project Officer(s): Region 1 - Filomena DiNardo, Mail Code HBS, 
Phone: (617) 918-1425, Fax: (617) 918-1291, 
E-Mail: dinardo.filomena@epa.gov 

Region 2 - Richard Graciano, Mail Code 2ERRD-1, 
Phone: (212) 637-4325, Fax: (212) 637-4360, 
E-mail: graciano.richard@epa.gov 

Region 3 (DE, DC, MD, PA, VA, WV) (US EPA Region 3, 1650 Arch Street, Philadelphia, PA 19103) 

Contractor: Daston Corporation, 8245 Boone Blvd, Suite 100, Vienna, VA 22182

Contract No: 68-S3-0101

Period of Performance: 12/6/2000 - 12/5/2005

Contractor’s Point of Contact Lu Tupponce, 994 Old Eagle School Road, Suite 1016, Wayne, PA


19087, Phone: (610) 293-7584, Fax: (610) 989-9414, 
E-Mail: lu.topponce@daston.com 

EPA’s Contracting Officer: Andrew Blaney, Mail Code 3PM10, Phone: (215) 814-5196, 
Fax: (215) 814-5211, E-Mail: blaney.andrew@epa.gov 
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EPA’s Project Officer: Joseph Tralie, Mail Code 3HS42, Phone: (215) 814-3337, 
Fax: (215) 814-3001, E-Mail: tralie.joseph@epa.gov 

Region 4 (AL, FL, GA, KY, MS, NC, SC, TN) (US EPA Region 4, 61 Forsyth St. SW, Atlanta, 
GA 30303) 

Contractor: 	 HAZMED, Incorporated, 1001 Derkwood Lane, Suite 115, Lanham, 
Maryland 20706 

Contract Number: 68-S4-99-02 
Period of Performance: 7/28/1999 - 7/27/2004 
Contractor's Point of Contact:	 Jacqueline Sales, Program Manager, Phone: (301) 577-9339, 

Fax: (301) 577-9616, E-Mail: jsales@hazmed.com 
EPA’s Contracting Officer: 	 Anita Wender, Mail Code 14PM-GPB, Phone: (404) 562-8392, 

Fax: (404) 562-8370, E-mail: wender.anita@epa.gov 
EPA’s Project Officer:	 Jacqueline Dendy, Mail Code 11WD-PSB, Phone: (404) 562-8876, 

Fax: (404) 562-8842, E-mail: dendy.jacqueline@epa.gov 

Region 5 (IL, IN, MI, MN, OH, WI) (US EPA Region 5, 77 W. Jackson Blvd., Chicago, IL 60604-3507)

and

Region 6 (AR, LA, NM, OK, TX) (US EPA Region 6, 1445 Ross Ave., Dallas TX 75202-2733)


Contractor: 	 Science Applications International Corporation (SAIC), 10260 Campus 
Point, San Diego, CA 92121 

Contract No.: 68-W-00-91 
Period of Performance: 1/31/2000 - 1/30/2005 
Contractor's Point of Contact: 	 Sandra Richardson, Program Manager, 405 Urban Street, Suite 400, 

Lakewood, CO 80228, Phone: (303) 969-6016, Fax: (303) 969-0200, 
E-Mail: sandra.i.richardson@saic.com 

EPA’s Contracting Officer: 	 Cora Stanley , EPA Region 6, Mail Code 6MD-RT, 
Phone: (214) 665-7464, Fax: (214) 665-7284, 
E-Mail: stanley.cora@epa.gov 

EPA’s Project Officer: 	 Pankaj Parikh, US EPA Region 5 Mail Code SM-5J, 
Phone: (312) 886-6707, Fax: (312) 886-0186, 
E-Mail: parikh.pankaj@epa.gov 

Contractor: TechLaw, Inc., 14500 Avion Parkway, Suite 300, Chantilly, VA 22021 
Contract Number: 68-W-0083 
Period of Performance: 1/31/2000 - 1/30/2005 
Contractor's Point of Contact:	 Debra Pandak, Program Manager, 750 North St. Paul, Suite 600, 

Dallas, TX 75201, Phone: (214) 953-0045, Fax: (214) 754-0819, 
E-Mail: dpandak@techlawinc.com 

EPA’s Contracting Officer: 	 Cora Stanley, EPA Region 6, Mail Code 6MD-RT, 
Phone: (214) 665-7464, Fax: (214) 665-7284, 
E-Mail: stanley.cora@epa.gov 

EPA’s Project Officer:	 Karen Hartis, US EPA Region 6, Mail Code 6SF-PC, 
Phone: (214) 665-6652, Fax: (214) 665-6660, 
E-Mail: hartis.karen@epa.gov 

Region 7 (IA, KS, MO, NE) (US EPA Region 7, 901 North Fifth Street., Kansas City, KS 66101) 

Contractor: Dynamac Corp., 2275 Research Blvd., Rockville, MD 20850-3268 
Contract Number:	 68-S7-0021 

3/14/2000 - 3/13/2005Period of Performance: 
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Contractor's Point of Contact:	 Bob Stecik, Division Manager, Phone: (301) 417-9800, 
Fax: (301) 417-9801, E-Mail: rstecik@dynamac.com 

EPA’s Contracting Officer:	 Ron Stewart, Mail Code PLMGRFMB, Phone: (913) 551-7743, 
Fax: (913) 551-7579, E-Mail: stewart.ron@epa.gov 

EPA’s Project Officer:	 Jolleen Werst, Mail Code SUPRSTAR, Phone: (913) 551-7108, 
Fax: (913) 551-7063, E-Mail: werst.jolleen@epa.gov 

Region 8 (CO, MT, ND, SD, UT, WY) (US EPA Region 8, 999 18th St., Denver, CO 80202-2466) 

Contractor:	 TOEROEK Associates, Inc., 6770 W. 52nd Avenue, Suite A, Arvada,CO 
80002-3928 

Contract Number: 68-W-99-050 
Period of Performance: 8/19/1999 - 8/18/2004 
Contractor's Point of Contact:	 Donna Toeroek, Project Manager, Phone: (303) 420-7735, 

Fax: (303)420-7658, E-mail: dtoeroek@toeroek.com 
EPA’s Contracting Officer:	 Benton Jordan, Mail Code 8TMS-G, Phone: (303) 312-6418, 

Fax: (303) 312-6685, E-mail: jordan.benton@epa.gov 
EPA’s Project Officer:	 Virginia Phillips, Mail Code 8ENF-T, Phone: (303) 312-6197, 

Fax: (303) 312-6409, E-mail: phillips.virginia@epa.gov 

Region 9 (AZ, CA, HI, NV, American Samoa, Guam) (US EPA Region 9, 75 Hawthorne Street, 
San Francisco, CA 94105) 

Contractor: 	 Science Applications International Corporation (SAIC), 20 California 
Street, Suite 400, San Francisco, CA 94111 

Contract: 68-S9-00-10 
Period of Performance: 2/28/2000 - 2/27/2005 
Contractor's Point of Contact:	 Edwin (Ed) Oyarzo, Contracts Manager, Phone: (415) 399-0140, 

Fax: (415) 399-0299, E-Mail: edwin.m.oyarzo.II@saic.com 
EPA's Contracting Officer:	 Kathy Meltzer, Mail Code PMD-8, Phone: (415) 972-3714, 

Fax: (415) 947-3558, E-Mail: meltzer.kathy@epa.gov 
EPA's Project Officer: CO serves as Project Officer 
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POLICY, PROGRAM MANAGEMENT AND ADMINISTRATIVE SERVICES 

Management and Analytical Support Contract 

The Superfund Management and Analytical Support contracts support EPA in the planning, 
management, implementation, and evaluation of the Superfund. The scope of work covers a range of 
technical, economic, regulatory development, and implementation support activities. Specifically the 
contract Statement of Work encompasses the following areas: 

~ Strategic Planning and GPRA

~ Resource Management

~ Community Outreach and Environmental Justice

~ Guidance and Regional Support

~ Regulation and Legislative Analysis

~ Training

~ Facilitator and Conference Support

~ CERCLIS

~ Technical Research

~ Analysis and Evaluation of Technical Data

~ Technical Coordination and Integrated Methodologies

~ Design and Construction Technical and Analytical Support


NOTE: Period of Performance reflects Base Period plus any Option Periods, if exercised. 

For more information contact: 

Contractor: The Marasco Newton Group, Ltd., 2801 Clarendon Blvd., Suite 100, 
Arlington, VA 22201 

Contract Number: 68-W-01-058 
Period of Performance: 9/24/2001 - 3/21/2002 
Contractor’s Point of Contact: Bonnie DeVos, Program Manager, Phone: (703) 247-4747, 

Fax: (703) 516-9108, E-Mail: bdevos@marasconewton.com 
EPA’s Contracting Officer:	 Ed Murphy, US EPA Headquarters, Mail Code 3805R, 

1200 Pennsylvania Avenue, NW, Washington, D.C. 20460, 
Phone: (202) 564-4456, Fax: (202) 565-2557, 
E-Mail: murphy.ed@epa.gov 

EPA’s Project Officer:	 Sharon Hallinan, US EPA Headquarters, Mail Code 5203G, 
1200 Pennsylvania Avenue, NW, Washington, D.C. 20460, 
Phone: (703) 603-8894, Fax: (703) 603-9116, 
E-Mail: hallinan.sharon@epa.gov 
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POLICY, PROGRAM MANAGEMENT AND ADMINISTRATIVE SERVICES 

Technical and Analytical Support Contracts 

The Technical and Analytical Support Contracts provide support in engineering analysis, data 
retrieval, compilation, and evaluation; cost engineering, economic benefit and impact evaluation; and 
statistical, scientific, statutory and regulatory analysis in support of planning, management, implementation 
and evaluation of the programs needs. Capabilities include: 

~ Research and analysis of technical data, and report preparation on issues such as cost pricing, 
human health, risk, and ecological evaluations, resource utilization remedial engineering and coordination 
with State and Tribal programs. 

~ Evaluation of existing policies and procedures in the context of function, effectiveness, and 
options for improvement; review of guidance documents, user guides and manuals to conduct 
comparative analysis, integrate and enhance text, and to support the development of new guidance 
documents. 

~ Development of technical reports on hazardous substance and oil investigation, assessment 
remediation, disposal and process activities, problems and trends. 

NOTE: Period of Performance reflects Base Period plus any Option Periods, if exercised. 

For more information contact: 

Contractor: Environmental Management Support, Inc., 8601 Georgia Avenue, 
Suite 500, Silver Spring, MD 20910 

Contract Number: 68-W-02-033 
Period of Performance: 2/23/2002 - 2/22/2007 
Contractor’s Point of Contact: N. Jay Bassin, President, Phone: (301) 589-5318, 

Fax: (301)589-8487, E-mail: jay.bassin@emsus.com 
EPA’s Contracting Officer:	 Richard D. Medlin, US EPA Headquarters, Mail Code 3805R, 

1200 Pennsylvania Avenue, NW, Washington, D.C. 20460, 
Phone: (202) 564-4476, Fax: (202) 565-2558, 
E-Mail: medlin.richard@epa.gov 

EPA’s Project Officer:	 Shushona Hyson, US EPA Headquarters, Mail Code 5203G, 
1200 Pennsylvania Avenue, NW, Washington, D.C. 20460, 
Phone: (703) 603-0263, Fax: (703) 603-9116, 
E-Mail: hyson.shushona@epa.gov 

Contractor: DynCorp Information & Engineering Technology, 6101 Stevenson 
Avenue, Alexandria, VA 22314 

Contract Number: 68-W7-0051 
Period of Performance: 9/15/1997 - 9/14/2002 
Contractor’s Point of Contact: Donald P. Trees, Program Manager, Phone: (703) 461-2429, 

Fax: (703) 461-2020, E-mail: treesd@dyncorp.com 
EPA’s Contracting Officer:	 Joan Thurman, US EPA Headquarters, Mail Code 3805R, 

1200 Pennsylvania Avenue, NW, Washington, D.C. 20460, 
Phone: (202) 564-4497, Fax: (202) 565-2558, 
E-Mail: thurman.joan@epa.gov 

EPA’s Project Officer:	 Esther Williford, US EPA Headquarters, Mail Code 5203G, 
1200 Pennsylvania Avenue, NW, Washington, D.C. 20460, 
Phone: (703) 603-8743, Fax: (703) 603-9116, 
E-Mail: williford.esther@epa.gov 
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POLICY, PROGRAM MANAGEMENT AND ADMINISTRATIVE SERVICES 

Technical and Analytical Support for NPL Sites Contracts 

The purpose of this contract is to obtain technical and analytical services from contractors to 
provide support in planning, assessing and implementing National Priorities List (NPL) activities. The 
primary function of the contract is to provide technical support and quality assurance/quality control 
(QA/QC) support for the placement of sites on the NPL. This includes review of the Hazard Ranking 
System (HRS) documentation record packages that are submitted by the EPA Regions, analysis of and 
response to public comments received when sites are proposed to the NPL, and technical support for the 
legal defense of the listing of those sites. Additionally, the support includes assistance in developing and 
updating guidance; providing Preliminary Assessment, Site Inspection, and HRS training to the Regions, 
States, Tribes, Regional contractors, and other interested parties; and information management support 
for the HRS and NPL program. 

EPA is being supported by two contractors on this work: The Marasco Newton Group, and 
DynCorp I&ET. The mailing address for the Contracting Officer and Project Officer is: US Environmental 
Protection Agency, 1200 Pennsylvania Ave., NW, Washington, D.C. 20460 

NOTE: Period of Performance reflects Base Period plus any Option Periods, if exercised. 

For more information contact: 

Contractor: The Marasco Newton Group, Ltd., 2801 Clarendon Boulevard, 
Arlington, Virginia 22207 

Contract Number: 68-W-98-105 
Period of Performance 3/6/1998 - 3/5/2003 
Contractor’s Point of Contact: Kenyon Larsen, Project Manager, Phone: (703) 247-9469, 

Fax: (703) 516-9108, E-Mail: klarsen@marasconewton.com 
EPA’s Contracting Officer: Joan Thurman, Mail Code 3805R, Phone: (202) 564-4497, 

Fax: (202) 565-2557, E-Mail: thurman.joan@epa.gov 
EPA’s Project Officer: Mary Ann Rich, Mail Code 5204-G, Phone: (703) 603-8825, 

Fax: (703) 603-9104, E-Mail: rich.maryann@epa.gov 

Contractor: DynCorp Information and Engineering Technology, Inc., 6101 Stevenson 
Avenue, Alexandria, VA 22304 

Contract Number: 68-W-98-106 
Period of Performance 3/6/1998 - 3/5/2003 
Contractor’s Point of Contact: William Zobel, Project Manager, Phone: (703) 461-2432, 

Fax: (703) 461-2101; E-Mail: zobelw@dyncorp.com 
EPA’s Contracting Officer: Joan Thurman, Mail Code 3805R, Phone: (202) 564-4497, 

Fax: (202) 565-2557, E-Mail: thurman.joan@epa.gov 
EPA’s Project Officer: Mary Ann Rich, Mail Code 5204-G, Phone: (703) 603-8825, 

Fax: (703) 603-9104, E-Mail: rich.maryann@epa.gov 
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POLICY, PROGRAM MANAGEMENT AND ADMINISTRATIVE SERVICES 

OSWER Technology Transfer and Training Contract 

This contract provides support services to facilitate the government's conduct of national and 
international technology information transfer activities. Such activities are the issuance of analytical 
reports pertaining to technologies and technology based information related to hazardous waste response 
or clean-up actions; design, development and delivery of technical and programmatic training; facilitation 
of technology demonstrations; and the conduct/delivery of other technology transfer activities, including 
seminars, formal meetings, electronic bulletin boards, information bulletins, and the OSWER Exhibits 
program. 

NOTE: Period of Performance reflects Base Period plus any Option Periods, if exercised. 

For more information contact: 

Contractor: Tetra Tech Environmental Management, Inc., 1593 Spring Hill Road, 
Suite 200, Vienna, VA 22182 

Contract Number: 68-W-02-034 
Period of Performance: 2/12/2002 - 2/11/2007 
Contractor’s Point of Contact: Renee Valentino, Phone: (703) 390-0620, 

Fax: (703) 391-5876, E-Mail: valentinor@ttemi.com 
EPA’s Contracting Officer:	 Richard D. Medlin, US EPA Headquarters, Mail Code 3805R, 

1200 Pennsylvania Avenue, NW, Washington, D.C. 20460, 
Phone: (202) 564-4476, Fax: (202) 565-2558, 
E-Mail: medlin.richard@epa.gov 

EPA’s Project Officer:	 Thomas R. DeKay, US EPA Headquarters, Mail Code 5102G, 
1200 Pennsylvania Avenue, NW, Washington, D.C. 20460, 
Phone: (703) 603-7193, Fax: (703) 603-9135, 
E-Mail: dekay.thomas@epa.gov 
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POLICY, PROGRAM MANAGEMENT AND ADMINISTRATIVE SERVICES 

OSWER Mission Support Contract 

This contract obtains the analytical, technical, and management support services of a contractor 
to provide technical assistance to various programs of the Environmental Protection Agency's Office of 
Solid Waste and Emergency Response (OSWER). The contract provides support in the preparing and 
conducting analytical studies of OSWER program strategies and regulatory initiatives. The overall goal of 
this effort provides OSWER with the support required to analyze programmatic options and design 
appropriate systems and potential procedures to improve OSWER programs. This contract also provides 
for the conduct/delivery of other technology transfer activities, including seminars, formal meetings, 
electronic bulletin boards, information bulletins, and the OSWER Exhibits program. 

NOTE: Period of Performance reflects Base Period plus any Option Periods, if exercised. 

For more information contact: 

Contractor: Environmental Management Support, Inc., 8601 Georgia Avenue, Suite 
500, Silver Spring, MD 20910 

Contract Number: 68-W-00-084 
Period of Performance: 2/1/2000 - 1/31/2003 
Contractor’s Point of Contact: N. Jay Bassin, President, Phone: (301)589-5318, Fax: (301) 589-8487, 

E-Mail: jay.bassin@emsus.com 
EPA’s Contracting Officer:	 Helen Curlee, US EPA Headquarters, Mail Code 3805R, 

1200 Pennsylvania Avenue, NW, Washington, D.C. 20460, 
Phone: (202) 564-6373, Fax: (202) 565-2558, 
E-Mail: curlee.helen@epa.gov 

EPA’s Project Officer:	 Thomas R. DeKay, US EPA Headquarters, Mail Code 5102G, 
1200 Pennsylvania Avenue, NW, Washington, D.C. 20460, 
Phone: (703) 603-7193, Fax: (703) 603-9135, 
E-Mail: dekay.thomas@epa.gov 
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POLICY, PROGRAM MANAGEMENT AND ADMINISTRATIVE SERVICES 

RCRA/Superfund Industrial Assistance Hotline Contract 

This contract provides a hotline that quickly responds to questions related to the RCRA and 
CERCLA programs. The hotline is the mechanism for EPA's response to inquiries from the public and 
regulated community. The contractor is responsible for implementing, updating, and maintaining an 
automated document list that contains current RCRA and CERCLA documents, and incorporating the EPA 
library publications in order to accurately accommodate telePhone: and written document requests. 

Some of the specific tasks conducted under the Hotline contract include the following: 

- Preparation of the caller-trend analysis.

- Maintenance of logbooks that record information on the calls received.

- Development and preparation of form letters for dissemination in response to written 


questions for documents by the public and industry. 

NOTE: Period of Performance reflects Base Period plus any Option Periods, if exercised. 

For further information, contact: 

Contractor: Booz-Allen & Hamilton, Inc., 1725 Jefferson Davis Highway, Crystal 
Square 2, Arlington, VA 22207 

Contract Number: 68-W-01020 
Period of Performance: 3/15/2001 - 3/14/2006 
Contractor’s Point of Contact: Kimberly Michienzi, Program Manager, Phone: (703) 412-3356, 

Fax: (703) 412-3333, E-Mail: michienzi.kimberly@bah.com 
EPA’s Contracting Officer:	 Helen Curlee, US EPA Headquarters, Mail Code 3805R, 

1200 Pennsylvania Avenue, NW, Washington, D.C. 20460, 
Phone: (202) 564-6373, Fax: (202) 565-2558, 
E-Mail: curlee.helen@epa.gov 

EPA’s Project Officer:	 Scott Maid, US EPA Headquarters, Mail Code 5305W, 
1200 Pennsylvania Avenue, NW, Washington, D.C. 20460, 
Phone: (703) 308-8029, Fax: (703) 308-7904, 
E-Mail: maid.scott@epa.gov 
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OTHER CONTRACT VENUES 

State/EPA Cooperative Agreements 

Procurement opportunities may be available in States choosing to assume the lead in planning 
and carrying out the cleanup of a site under a Cooperative Agreement with EPA. The State can perform 
the work with its own resources, or it can contract for the needed goods and services with private firms. 
The opportunities are assisted by (FAR) 6.501 and 6.502, Competition Advocates and Duties and 
Responsibilities. 

The types of contracts awarded vary by State. The major business opportunities are in these 
phases of remedial response: remedial investigation, feasibility study, remedial design, and remedial 
action. 

For information as to potential contracting opportunities in State cleanup activities, contact State 
Environmental Protection agencies through Kirby Biggs, Mail Code 5204W, State, Tribal and Site 
Identification Center, Office of Emergency and Remedial Response, Office of Solid Waste and Emergency 
Response, U.S. Environmental Protection Agency Headquarters, 1200 Pennsylvania Avenue, NW, 
Washington, D.C. 20460, Phone: (703) 308-8506, Fax: (703) 308-8433, E-Mail: biggs.kirby@epa.gov 
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OTHER CONTRACT VENUES 

EPA’s Oil Spill Program 

The Environmental Protection Agency has the Federal Government's authority to prevent, prepare 
for, and respond to oil spills for the inland areas (fresh water) of the United States. EPA maintains the last 
line of oil spill response capability when the abilities of the State and local governments are overwhelmed. 
EPA must also be prepared to act in the event of a disastrous oil spill which may impact public health and 
safety. The Office of Emergency and Remedial Response's Oil Spill Prevention Program has three areas 
of responsibility:  Prevention, Preparedness; and Response. 

PREVENTION:  EPA's Oil Spill Prevention Program is also known as the Spill Prevention, Control 
and Counter measures (SPCC) program. The Clean Water Act (as amended by the Oil Pollution Act of 
1990 (OPA)), gives EPA the jurisdiction over non-transportation related facilities to prepare and implement 
SPCC plans which discuss steps taken to prevent and contain oil spills before they enter waters of the 
United States. Most facilities are located in environmentally sensitive areas or areas where spills could 
impact U.S. waters, public health and the environment. 

PREPAREDNESS: EPA's Oil Spill Prevention Program was significantly strengthened by OPA 
which was enacted in the wake of the infamous Exxon Valdez oil spill in Alaska. OPA requires certain 
improvements to the National Response System to ensure more effective oil spill response. A 
comprehensive oil spill planning and response system was established under OPA. On a National level, 
the Federal Government is required to direct all public and private response efforts for large spills. State 
and local governments, responding to spills in specific geographical areas, participate with federal 
agencies in Area Committees which are required to develop "Area Contingency Plans". For individual oil 
storage facilities, OPA requires certain higher risk facilities to develop their own "Facility Response Plans." 

RESPONSE:  In the aftermath of an oil spill, responders have only hours to consider and 
determine appropriate cleanup actions. The importance of quick and accurate decisions and actions 
places a critical reliance on the integrated approach of preventing and preparing for oil spills to improve 
the effectiveness of oil spill response. The national response system, a cooperative effort involving a 
broad spectrum of government and private parties, coordinates all such actions. EPA and Coast Guard 
share Federal response jurisdiction, with EPA handling spills in the inland zone and Coast Guard handling 
the coastal zone. 

For further information contact: 

David Lopez, Director, Phone: (703) 603-8707, E-Mail: lopez.david@epa.gov 

~OR~ 

Lori Lee, Phone: (703) 603-8866, E-Mail: lee.lori@epa.gov 

Oil Program Center (5203G)

U.S. Environmental Protection Agency Headquarters

1200 Pennsylvania Avenue, NW

Washington, D.C. 20460


Fax: (703) 603-9116


Visit Oil Spill Program’s Homepage at: http://www.epa.gov/oilspill
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